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SECTION I – GENERAL INFORMATION AND STATEMENT OF WORK 
 
 

1. GENERAL INFORMATION 

 
 

Texas Parks and Wildlife Department (TPWD) is seeking offers from qualified respondents to provide a Managed 
Lands Deer Program (MLDP) system to include geospatial functionality. The new system will require customers to 
map their properties and allow the system to utilize spatial analysis for permit quantity issuance calculations.  
 
TPWD currently uses the Texas Wildlife Information Management System (TWIMS) for updating, storing and 
reporting on wildlife program data.  The MLDP system shall be implemented no later than May 1, 2017 to prepare 
for the 2017-2018 hunting season.  The system will use the current TWIMS database schema so that valuable 
history is retained and to share TWIMS property and person data with the legacy system that processes other 
permit types besides MLDP. The new application will be deployed on TPWD servers and the contractor shall build 
the application and provide maintenance and support for the MLDP Application.  
 
The MLDP system, in accordance with Texas State Government security, accounting and audit practices, shall 
provide the ability for TPWD and its customers to perform the following: 
 
1.1. Add new users and manage current users and their attributes. 
 
1.2. Add new properties and manage current properties and their attributes. 
 
1.3. Split and combine properties. 
 
1.4. Create groups of properties for Wildlife Management Area (WMA) type of permit allocations. 
 
1.5. Provide spatial mapping capabilities for customers and TPWD personnel to map properties. 
 
1.6. Provide queues for Biologists to process new applications. 
 
1.7. Provide for the ability to create, print and modify Wildlife Management Plans. 
 
1.8. Use deer density and other spatial data overlays to calculate permit allocations to properties. 
 
1.9. Allow TPWD personnel to modify calculated permit allocations. 
 
1.10. Create PDF permit documents that customers can print and reprint. 
 
1.11. Provide for the ability to enter, edit and report on harvest results. 
 
1.12. Adhere to TPWD’s mobile guidelines for design of the system to be used on mobile devices, laptops and 

desktop computers. Guidelines are attached as Attachment 4. 
 
1.13. Email delivery of permits, harvest logs and other communications to TPWD personnel and customers. 
 
1.14. Replace current reports used for MLDP reporting and any existing reports that will be affected by this new 

system. 
 
1.15. System must be 100% compliant with Americans with Disabilities Act standards, according to the State of 

Texas requirements which can be found at http://www.sos.state.tx.us/accessibility.shtml. 
 

 

 

http://www.sos.state.tx.us/accessibility.shtml
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2. BACKGROUND  

 
2.1. TPWD currently administers the Managed Lands Deer Program (MLDP) through the Texas Wildlife 

Information Management Services (TWIMS) online system.  TWIMS needs modifications to conform to 
MLDP regulation changes that will require more automation and customer inputs beginning with the 2017-
2018 hunting season.   The new application will provide TPWD personnel and customers with spatial 
capability for describing properties. This will reduce data redundancy and improve workflows for 
landowners and TPWD personnel. Proposed changes to the current system would also incorporate the 
ability to automatically calculate permits issued based on property size and deer density using spatial 
tools as required by MLDP regulation revisions.   

 
2.2. The current TWIMS system holds over 10,000 properties and over 17,000 landowners, agents and 

biologists, and produces over 350,000 MLDP permits each season. 
 
2.3. The current TWIMS system also processes other permit types (Deer Management; Depredation; Trap, 

Transport, and Process; and Trap, Transport, and Transplant) for the same and different 
properties/landowners. These permits are not in the scope of this project. 

 
2.4. Current TWIMS system capabilities: 
 

2.4.1. Add/Edit persons 
 
2.4.2. Add/Edit properties 
 
2.4.3. Add/Edit Wildlife Management Plans 
 
2.4.4. Allocate permits/tags. 
 
2.4.5. Gather harvest data from permit holders. 
 
2.4.6. Provide a queue for new requests. 
 
2.4.7. The TWIMS Deer Breeder Permit system is also integrated into the MLDP and other Permitting 

functions via persons and properties. There are many individuals and properties that are 
referenced by the multiple permitting functions and the deer breeder system functionality. TPWD 
would like the contractor to devise one common interface for persons and properties for both the 
new MLDP system and the remaining applications on the old system.  

 

3. GOALS  

 
The goals of this project are: 
 

Business Goal/Objective Description 

Geospatial Data - Add 
Geospatial functionality. 

TPWD and its customers use geospatially enabled tools to 
better manage wildlife and habitats. 

The system utilizes 
Centralized Database property 
data. 

TPWD and its customers have access to an online centralized 
repository of information that supports permitting and provides 
valuable resource management and law enforcement decision 
support. 

The system is efficient and 
user friendly. 

TPWD and its customers are more efficient and effective using 
a MLDP Application that is fast, secure, architecturally robust, 
extensible and free of redundant data. 
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Business Goal/Objective Description 

Meaningful Reporting 
TPWD can tell a compelling story of its accomplishments and 

impacts on wildlife and habitats. 

Mobile-friendly 
TPWD and its customers use mobile-friendly tools to be more 

efficient and effective while working in the field. 

 
 

4. DEFINITIONS 

As used throughout this solicitation, the following terms have the meaning set forth below: 

 

4.1. “x":  Value that is completely configurable by the Agency with no intervention from the Contractor; "x" 

value can be zero (0). 

 

4.2. Active data:  Data in database that is used for system operations that relate to that data. 

 

4.3. Agency:  Texas Parks and Wildlife Department (TPWD). 

 

4.4. Agent: A Landowner can appoint a person to act on the landowner’s behalf for purposes of program 

participation by completing a TPWD-approved form. 

 

4.5. Allow (as in "system shall allow…"):  System provides the ability to perform the specified function but 

does not require that function to be performed. 

 

4.6. API (Application Programming Interface):  A library that includes specifications for routines, data 

structures, object classes, variables and remote calls that can be exposed to assist otherwise distinct 

applications with sharing data, which can help to integrate and enhance the functionalities of the 

applications. 

 

4.7. Asset:  Governs system user access to use a single system function or a group of system functions.  

Having an asset allows users to access and/or utilize a specified system function or functions. “Asset” 

may be used interchangeably with “responsibility” such that system access to system users is governed 

by each user’s role and the assets, or responsibilities, assigned to that role. 

 

4.8. Capture:  Information that is input into the system, on which the system can report. 

 

4.9. Comments:  User-entered details that are user-facing only (not public facing). 

 

4.10. Configure or Configuration:  When TPWD can create or modify the detailed data without any action or 

intervention from the Contractor.  Configuration is typically limited to a few users performing data 

management functions. 

 

4.11. Conservation Option (CO): One of two options for participation in the MLDP.  Landowners will access 

TWIMS and complete an online application. A WMP is required for the landowner to enroll in the MLDP. A 

prospective property and landowner will be considered enrolled when TPWD has approved the 

application and the WMP. 
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4.12. Contract:  Consists of the Request for Offer, any addenda, the successful respondent’s response, and 

the subsequent agreement between TPWD and the Contractor.   

 

4.13. Contract Administrator:  The individual designated by TPWD, and identified in the Contract, as 

authorized to represent TPWD during the term of the contract. 

 

4.14. Contractor:  The individual, partnership, or corporation whose offer is accepted and who enters into a 

contract with TPWD.   

 

4.15. Contractor Information:  Techniques, algorithms and methods or rights thereto owned by or licensed to 

Contractor during the term of this Contract and employed by Contractor in connection with the 

Subscription Services and any customization services. 

 

4.16. Contractor Project Manager (CPM):  Individual designated by Contractor and approved by TPWD, who 

is responsible for managing the project. 

 

4.17. Co-Op: Grouped properties similar in locations and habitat. 

 

4.18. Customer:  Member of the public accessing the system directly through the TWIMS website or through a 

system User.  Some system functions shall be available only to Users, some only to Customers, and 

some to both. 

 

4.19. Customization:  Services provided to TPWD by Contractor that are nonstandard to the base service 

offered and that provide consulting, analysis, development, implementation or other services that, after 

implementation, become part of the service.  

 

4.20. Data Center Services (DCS) – TPWD Operations team and Help Desk. 

 

4.21. Default:  System-presented value that can be changed (configured) by Users or Customers. 

 

4.22. Department of Information Resources (DIR):  An agency of the State of Texas responsible for the 

oversight of Information Technology procurements. 

 

4.23. DIR Delivery Framework:  Project delivery methodology prescribed by the Department of Information 

Resources (DIR), for use during delivery of major information resources projects as defined in Texas 

Government Code, Chapter 2054, Information Resources.   

 

4.24. Dual Control:  A security requirement where the System requires that a second User must enter their 

log-in credentials to approve the action of primary User performing certain functions. The requirement to 

perform Dual control before completing certain functions is required by TPWD auditors and auditors from 

the Texas State Auditor’s Office (SAO). 

 

4.25. Harvest Option (HO): The second of two options for participation in the MLDP.  Landowners will access 

TWIMS, complete an online application, and provide requested acreage and other data specific to the 

property in order to receive tags. The application will then calculate the number of tags to be issued using 

deer density and other data. The prospective landowner and property will be considered enrolled at the 

point when TPWD approves the electronic application. 
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4.26. Inactive data: Data in the database that is not available for system operations until such data is made 

“active.” 

 

4.27. Landowner: Any person who has ownership interest in a tract of land 

 

4.28. Managed Lands Deer Program (MLDP): Allows landowners involved in a formal management program 

to have the state's most flexible seasons and bag limits. The program is incentive based and habitat 

focused and consists of two (2) options, HO and CO. 

 

4.29. Owner:  Texas Parks and Wildlife Department, an agency of the State of Texas. 

 

4.30. Permit: A TPWD allocated document allowing the landowner to harvest a specified species and gender. 

 

4.31. Personally Identifiable Information (PII):  Any data that could potentially identify a specific individual as 

determined or defined by Payment Card Industry (PCI) or other industry standards. 

 

4.32. Request for Technical Assistance (RTA): Landowner request for TPWD to provide land and wildlife 

management guidelines for improving each on a landowner’s property. 

 

4.33. Respondent:  Any individual, partnership or corporation submitting a proposal. 

 

4.34. Resource Management Unit (RMU): An area of the state designated by TPWD on the basis of shared 

characteristics such as soil types, vegetation types, precipitation, land use practices, deer densities, deer 

hunting pressure, etc.  TPWD collects population and harvest data at the RMU level to assess the effect 

of harvest regulations. Under the HO a harvest recommendation will be automatically calculated by the 

system using RMU data and coarse data provided by the program participant. 

 

4.35. Role:  Controls User access to an asset or a group of assets. 

 

4.36. Services:  Includes the use of labor, materials, facilities, equipment, and any other action necessary or 

incidental to the successful completion of the Contract. 

 

4.37. Sort:  Arrangement of list in logical order, such as alphabetic, numeric or both (if both, numeric is placed 

ahead of alphabetic in ascending order). 

 

4.38. Subcontractor:  Any supplier, distributor, contractor, person, or firm furnishing materials or services to 

the Contractor that are necessary or incidental to the performance of the contract between TPWD and 

Contractor. 

 

4.39. Tag:  Generated by TWIMS, printed, and attached to deer by hunter after kill. Includes information such 

as a unique tag number, hunter name, county of kill, and the signatures of hunter and landowner. 

 

4.40. Texas.gov:  The official website of the State of Texas (formerly referred to as Texas Online and currently 

operated by Texas NICUSA), which includes an online payment web portal. 

 

4.41. TPWD:  Texas Parks and Wildlife Department, an agency of the State of Texas. 

 

4.42. Transaction:  An action resulting in any change in the database. 
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4.43. Texas Wildlife Information Management System (TWIMS): The system used by TPWD for updating, 

storing and reporting on wildlife program data. 

 

4.44. Unit Testing:  A software testing method by which individual units of source code; sets of one or more 

computer program modules together with associated control data; usage procedures; and operating 

procedures are tested to determine whether they are fit for use. 

 

4.45. USAS:  The Texas Comptroller of Public Accounts Uniform Statewide Accounting System. 

 

4.46. User:  TPWD employee, landowner, or agent using the MLDP application. 

 

4.47. Work Breakdown Structure (WBS):  Deliverable-oriented hierarchical decomposition of the work to be 

executed by the project team. 

 

4.48. Work Product:  Except for the Contractor Information, all deliverables and other materials, products or 

modifications developed or prepared for TPWD under the resulting Contract, including without limitation, 

any integration software or other software; all data; program images and text viewable on the Internet; 

any HTML code relating thereto; or any program code, including program code created, developed or 

prepared by Contractor under or in support of the performance obligations under the resulting Contract, 

including manuals, training materials and documentation, but excluding Contractor Software. 

 

4.49. Workgroup:  Grouping of Users so communications can be sent to multiple Users who need to know the 

details of the communication. 

 

4.50. Wildlife Management Area (WMA): Grouped properties similar in locations and habitat. Operated by 

TPWD Wildlife Division, there are 47 WMAs encompassing 714,000 acres. Established as sites to 

perform research on wildlife populations and habitat, conduct education on sound resource management, 

and to provide public hunting, hiking, camping, bird watching and a host of other outdoor recreational 

opportunities - all of which are compatible with the conservation of this valuable resource. 

 

4.51. Wildlife Management Plan (WMP): A written document on a form furnished or approved by TPWD that 

addresses habitat and management recommendations, associated data, and data collection 

methodologies for a property. Participation in the CO will be contingent on a TPWD-approved Wildlife 

Management Plan. 

5. SOLICITATION METHOD AND INTENT 

 
5.1 Solicitation Method:  The Request for Offer (RFO) solicitation method encourages qualified respondents 

to submit a written proposal addressing pricing, qualifications, experience, availability, approach and 
other factors that will be employed to ensure successful accomplishment of the requirements set forth 
herein.  TPWD will review, compare and evaluate responses based on the criteria and weights identified 
in this RFO. 
 

5.2 Respondents shall provide proposals that include one or a combination of the following: 
 

5.2.1 System development fee:  Flat fee split up in milestone delivery payments during the 
development period (contract signing through implementation) for development, testing, and 
delivery of new system functionality (customization), itemized by functionality item or group so 
TPWD may elect to accept development of some functionalities while rejecting development of 
others. 
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5.2.2 Flat fee payable at system acceptance. 
 

5.2.3 Annual maintenance fee for application support. 
 

5.2.4 Hourly rate for future system enhancements or improvements. 
 

5.3 Proposal Option: 
 
Response includes and addresses all sections of the non-functional and functional requirements by one 
individual Respondent themselves or by the one Respondent subcontracting and integrating with auxiliary 
contractors. 

 
5.4 Value-Added Functionality:  TPWD is open to considering additional functionalities beyond the listed 

requirements that would make the system more efficient and effective.  If a Respondent has additional 
functionality to offer beyond what is listed in the requirements, these functionalities should be 
documented in the response.  TPWD will evaluate additional functions and determine award based on 
best value.   

 

6. CONTRACT TERM 

 
6.1. Initial Contract Term:  The Contract shall commence on Date of Award and continue through August 31, 

2020 (approximately one (1) year implementation plus three (3) years of service), unless sooner 
terminated under the terms of the Contract.  

 

6.2. Renewal Option:  Contract may be renewed for up to three (3) additional three (3) year periods, 
provided both parties agree in writing prior to contract expiration date. Any extensions shall be in 
accordance with the original terms and conditions plus any approved changes.   

 

6.3. Contract Extensions:   In the event that the contract if any, resulting from the award of this RFO shall 
terminate or be likely to terminate prior to the making of an award for a new contract for the identified 
products and/or services, TPWD may, with the written consent of the Contractor, extend the contract for a 
period of time as may be necessary to permit TPWD continued supply of the identified products and/or 
services (not to exceed twenty four months).  Any extensions shall be at the same terms and conditions, 
plus any approved changes. 

 

6.4. Termination:  The Contract shall terminate on the termination date specified in the Contract, unless 
otherwise terminated, extended or renewed, as provided in accordance with the contract terms and 
conditions. 

 

6.5. Amendments:  The Contract may be amended in writing by mutual consent of the parties.  

 

 

7. RESPONDENT QUALIFICATIONS 

 
The Respondent shall: 

 
7.1. Have available the necessary qualified personnel, skills, qualifications, organization and facilities to fulfill all 

requirements under this RFO and any resulting contract.   
 

7.2. Contractor must have a minimum of five (5) years in business and a minimum of three (3) years of 
experience in software development.  TPWD prefers experience performing software development services 
for government entities at the state level.  This is a preference and a Respondent’s lack of experience with 
government entities will not disqualify them from the bid process but may be a factor during evaluation.    
 



RFO No. 802-16-33293  Page 12 of 66 

 

 

7.3. Be, in TPWD’s sole judgment, an established company in good financial standing and current in payment 
of all taxes and fees such as state franchise fees.  TPWD reserves the right to request a copy of the 
Respondent’s audited or un-audited financial statements.  
 
When financial statements are requested, TPWD will review the Respondent's audited or un-audited 
financial statements in accordance with Texas Government Code, Section 2156.007, to evaluate the 
sufficiency of the Respondent's financial resources and ability to perform under the Contract. TPWD will 
be the sole judge in determining the sufficiency of the Respondent's financial resources and ability to 
perform under the Contract. Factors to be reviewed may include but are not limited to: 
 
7.3.1 Balance sheets 

 
7.3.2 Net working capital 

 
7.3.3 Current asset ratio 

 
7.3.4 Auditor(s) notes 

 
7.3.5 Any notes to the financial statements 

 
7.4. Supporting Documentation: Respondent shall complete and submit Exhibits D – Company Profile, Exhibit 

E – Key Personnel and related resumes, and Exhibit F – Past Projects with Corresponding References with 
response submission to support the above qualifications. (Ref: Section II, Subsection 4.3 - Additional 
Response Contents.) 

 

8. PERSONNEL QUALIFICATIONS 

 
The Respondent/Contractor shall provide the following key personnel: 

 
8.1. Contractor Project Manager (CPM):   

 
8.1.1. Required Qualifications:  The CPM shall possess the skills and qualifications required to ensure 

the contracted tasks can be successfully performed. The CPM shall possess excellent written and 
oral communication skills with the ability to communicate with people of all technical levels. The 
CPM shall have a minimum of three (3) years’ work experience within the last five (5) years in all 
of the following: 

 
8.1.1.1. Analyzing and managing large software deployment, development or integration 

projects. 
8.1.1.2. Providing project management services to implement enterprise-level IT solutions. 
8.1.1.3. Developing project work plan and schedules. 
8.1.1.4. Analyzing business processes and developing functional requirement specification 

documents. 
 

8.1.2. Preferred Certification:  TPWD prefers the CPM be certified as a Project Management 
Professional (PMP) through the Project Management Institute or have the experience and 
qualifications required for obtaining their PMP certification. TPWD will consider the preferred 
certification of the PMP during the evaluation process. 

 
8.2. Team Members: 

 
8.2.1. Required Qualifications:  The Respondent shall designate team members with a minimum of 

one (1) year experience within the last three (3) years in the specific services assigned to that 
individual and the knowledge and experience to implement the requirements in this solicitation. 
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8.3. Key Personnel Required Experience:  TPWD requires the CPM and Team Members to have a 
minimum of one (1) year experience within the last three (3) years and high skill levels in areas related to 
the services requested in this solicitation.  TPWD will consider any of the following demonstrated 
preferred qualifications/skills during the evaluation process: 

 
8.3.1. Experience analyzing, implementing and managing comprehensive business system activities 

 
8.3.2. Experienced development staff, including system analysts, system architects, database 

administrators, and programmers 
 

8.3.2.1. Development staff must be experienced with ESRI GIS and web services development 
 

8.3.3. Understanding the flow of data within a comprehensive business system 
 

8.3.4. Experience with government projects 
 

8.3.5. Experience with workflow systems technologies 
 

8.3.6. Experience with data integration projects 
 

8.3.7. Experience applying structured software customization methodologies and standards 
 

8.3.8. Experience applying project development methodologies  
 

8.3.9. Developing and presenting training materials for end users and technical staff 
 

8.3.10. Developing documentation of the type specified in this RFO 
 

8.3.11. Providing project management services 
 

8.3.12. Requirements gathering, documentation and analysis 
 

8.3.13. Developing specifications documents 
 

8.3.14. Preparing short-range and long-range plans 
 

8.4. Supporting Documentation: Respondent shall complete and submit Exhibit E and other necessary 
documentation with response submission to support the above qualifications. (Ref: Section II, Subsection 
4.3 - Additional Response Contents.) 

 
 

9. CONTRACTOR REQUIREMENTS 

 
Contractor shall: 
 
9.1. Provide a comprehensive MLDP System to replace the legacy system with a secure web-based system to 

manage all business aspects for MLDP.   
 

9.2. Upon award, be responsible for conducting additional Joint Application Development (JAD) sessions to 
ensure thorough completion of requirements.   

 
9.3. Deploy all functional requirements so that the system is operational no later than May 1, 2017.   

 
9.4. Maintain and support the completed system for the life of the Contract.  
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9.5. Deploy a system that will allow for the incorporation of future enhancements at a later time, if requested.  
 

9.6. Provide flexibility to meet TPWD’s business needs with customizations when necessary.  
 

9.7. Provide service in accordance with requirements specified herein and the resulting Contract(s).  
 
9.8. Provide all labor, materials and equipment necessary to meet requirements of the specified services 

throughout the term of the Contract, unless stated otherwise herein. 
 
9.9. Provide a primary point of contact (CPM). 

 
9.10. Ensure all key personnel and team members have and maintain all applicable licenses, certifications, and 

permits necessary to perform assigned duties under the Contract for the life of the Contract.  Contractor 
shall provide TPWD proof of active licenses, certifications, and permits upon award and upon request 
throughout the term of the Contract.   

 
9.11. Begin work within 14 calendar days after issuance of a Contract or on the agreed upon date between 

TPWD and the Contractor. 
 

9.12. Manage the development and implementation of work by ensuring that all phases of the project plan and 
schedule are accomplished without significant delays, problems or rework.  Delays due to changes both 
within and outside the Contractor's control shall require prior approval of TPWD. 

 
9.13. Administer the work by establishing and maintaining effective communication with all groups related to 

the project. 

 
9.14. Communicate project requirements to Contractor staff and subcontractors, if applicable, and direct and 

coordinate project activities to ensure the project progresses efficiently and is completed on schedule. 

 
9.15. Designate specified personnel with the applicable qualifications. TPWD reserves the right to request proof 

of qualifications. 
 

9.16. Utilize employees with knowledge to develop and implement the Contract service requirements. 

 
9.17. Utilize employees that have experience in working in a cooperative team environment. 
 
9.18. Document and be responsible for the MLDP System software configuration, implementation, and support 

in a cloud environment. 

 
9.19. Indicate which products or services will be provided directly or by a subcontractor. 

 
9.20. Be responsible for all costs as defined by Attachment 1 – MLDP Application System Responsibility Matrix 

(SRM) 
 

9.21. Comply with all laws, ordinances, statutes and regulations pertaining to the services requested 
herein, and obtain such permits, licenses or other authorizations as may be required. 
 

9.22. Follow relevant safety rules and conduct the work in a safe manner. 
 

10. KEY PERSONNEL REQUIREMENTS  

 
10.1 All Contractor personnel assigned to this project shall be subject to TPWD’s written approval, and any 

substitution must be approved by TPWD. Upon award of a contract, TPWD and the Contractor shall 
agree to designate specific members of the project team considered to be essential to the services 
provided as key personnel. 



RFO No. 802-16-33293  Page 15 of 66 

 

 

 
10.2 The CPM shall: 
 

10.2.1. Be a permanent staff employee of the Contractor and serve as a constant primary point of contact 
for TPWD. 

 
10.2.2. Have primary responsibility for the day-to-day operation of the contracted services. 

 
10.2.3. Have authority to issue, execute, grant and provide any approvals, requests, notices and other 

communications required to advance the MLDP System project. 
 

10.2.4. Oversee all work performed. 
 

10.2.5. Ensure all key personnel have and maintain all applicable current licenses, certifications, and 
permits necessary to perform assigned duties under the Contract. 

 
10.2.6. Report to TPWD MLDP System Project Management Team. 
 

10.2.7. Provide reporting requirements to meet Quality Assurance Team (QAT) standards. 
 

10.2.8. Attend status meetings on site at TPWD’s Austin, Texas headquarters if required by TPWD. 
 

11. SYSTEM FUNCTIONALITY AND REQUIREMENTS 

 
The following is a high level list of the functional and non-functional requirements of the system.  It is not a 
complete and comprehensive list, but is meant to give the Respondent as much information as possible to ensure 
understanding of the expected functionality of the system.  Complete details for all system requirements are 
contained in Exhibits H & I.  
 
11.1. Non-Functional Requirements:      
 

At a high level, the MLDP application shall be hosted on TPWD servers running in the state’s data center. 
The Contractor shall be responsible for developing the MLDP application and maintaining it on these 
servers. TPWD will be responsible for maintaining the servers and server side software. 
 
A detailed list of system non-functional requirements is provided in Exhibit H, Non-Functional 
Requirements, with the criticality to TPWD for each requirement, and response columns for Respondents 
to verify how their proposed solution conforms to TPWD’s requirements.  A high level list of the non-
functional requirement categories is provided below.  Exhibit H provides a break-down of those elements 
required under each non-functionality category. 

 

1 Hardware 

2 Support 

3 Testing 

4 Training 

5 Security 

6 Disaster Recovery 

7 Technical Requirements 

8 System Documentation 

9 Geospatial 
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10 Outage Notification 

11 Project management 

 
 

Contractor shall also review Exhibit J, Service Responsibility Matrix (SRM) – this document details the 
proposed responsibilities between TPWD and the Contractor. 

 
11.2. Functional Requirements:    

 
A detailed list of system functional requirements is provided in Exhibit I, Functional Requirements, with 
response columns for Respondents to verify how their proposed solution conforms to TPWD’s 
requirements.  A high level list of the functional requirement categories is provided below.  Exhibit I 
provides a break-down of those elements required under each functionality category. 
 

1 Customer/Person 

2 Security/Log in/Passwords 

3 Properties/Sites 

4 GIS Mapping 

5 Harvest Option 

6 Conservation Option 

7 Co Ops/ WMA’s 

8 Permits 

9 Merge Properties 

10 Merge Customers 

11 Harvest Recommendations 

12 Harvest Data Entry 

 
 

12. ACCEPTANCE CRITERIA 

 
The system will be accepted using criteria agreed to by the Contractor and TPWD, which may include, without 
limitation:  

 
12.1 The Contractor shall provide evaluation, correction and tuning services to determine the level to which the 

system is operating as planned, and to make necessary adjustments and/or corrections. 
 

12.2 All deliverables, including, but not limited to implementation services as a whole, shall meet Department 
of Information Resources (DIR) guidelines, as determined by TPWD, before this project can be accepted. 
 

12.3 The Contractor has a ninety (90) consecutive day Acceptance Period (based upon 24 x 7 availability 
including holidays and weekends, less planned outages for maintenance) to achieve the acceptance 
criteria. The Acceptance Period begins when the TPWD Project Manager verifies and signs the 
Acceptance to Deploy document (see DIR Project Delivery Framework) and the system is successfully 
deployed (is fully operational in accordance with specifications and requirements).  During the 
Acceptance Period, Contractor shall correct any errors at Contractor’s expense. 
 

12.4 Acceptance requires thirty (30) consecutive days of error-free operation (based upon 24 x 7 availability 
including holidays and weekends).  TPWD reserves the right to waive minor issues. 
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12.5 The Contractor shall repair any defects within a time period reasonable to the severity of the defect. 

 
12.6 The Contractor shall conduct final operational readiness assessment, including a failover test. 

 

13. IMPLEMENTATION  

 
Contractor acknowledges that TPWD is expecting the Contractor to achieve the MLDP System implementation by 
the mutually agreed upon implementation schedule.  The system must be operational no later than May 1, 2017.  
A Respondent’s ability to meet this implementation schedule may be a factor in determining award.   

 

14. OWNERSHIP, SOFTWARE DELIVERY AND PROPERTY RIGHTS 

 

14.1. Intellectual Property: 

 
Contractor’s application source code and documentation, together with all updates revisions, and any 
other intellectual property necessary for application use by TPWD, shall remain the intellectual and 
tangible property of the Contractor during the term of the contract, and Contractor grants TPWD the 
unrestricted right to use such application source code and documentation, together with all updates, 
revisions, and any other intellectual property necessary for system use by TPWD for the contracted 
system and also on other TPWD projects.  Upon termination of the Agreement, Contractor shall grant 
TPWD ownership of all application source code and documentation, together with all updates revisions, 
and any other intellectual property necessary for application use by TPWD, so that TPWD may take full 
ownership of the application at that time.  In turn, the Contractor shall be able to use the application 
source code and documentation together with all updates and revisions, where they may have 
applicability with other states or local governments or not-for-profit or private entities.   The provisions of 
this Paragraph shall survive the termination of this Agreement. 
 
14.1.1. TPWD shall retain title to and all ownership rights to TPWD data but grants Contractor the right to 

access and use TPWD data for the purpose of complying with its obligations under the contract. 
 

14.1.2. Respondent shall include in its Proposal, an offer that ensures TPWD remains operational, 
without interruption to business, in the event the Contractor company (a) files for bankruptcy; (b) 
becomes or is declared insolvent, or is the subject of any bona fide proceedings related to its 
liquidation, administration, provisional liquidation, insolvency or the appointment of a receiver or 
similar officer for it; (c) passes a resolution for its voluntary liquidation; (d) has a receiver or 
manager appointed over all or substantially all of its assets; (e) makes an assignment for the 
benefit of all or substantially all of its creditors; or (f) enters into an agreement or arrangement for 
the composition, extension, or readjustment of substantially all of its obligations or any class of 
such obligations. 
 

14.2 Delivery: At no cost to TPWD, Contractor shall deliver all documentation concerning protocol for reused 
and custom software, source code, commented listings, descriptions of software structure, database 
utilization, and instructions necessary to convert the source code into an operational system, on an 
agreed-upon schedule before initial release, at the initial and each subsequent releases, upon TPWD’s 
request during the term of the contract, and at the expiration of termination of all or part of Contractor’s 
performance under the Contract 
 

15. TRANSITION PLAN  

 
15.1. Both the Contractor and TPWD recognize the eventual contract conclusion, whether by early termination 

or by expiration of the contract term.  Both parties shall agree to an orderly and timely transition of the 
delivery of services.  Respondents shall include in their proposal a detailed transition plan to clearly 
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define and detail the transition of the system data and TPWD assets.  The plan shall include all necessary 
actions and their associated timelines. 

 
15.2. At the appropriate times, per the transition plan, the Contractor shall execute the activities defined in the 

transition plan and provide regular status updates on the transition to TPWD and/or the new Contractor. 
TPWD will also provide a timely review of each deliverable from the transition plan to ensure it fulfills the 
requirements. 
 

15.3. The plan shall include the following activities, and all parties shall agree to a coordinated, collaborative 
and timely execution of these activities, to commence no later than agreed upon period of time before the 
Contract completion date or at the time of a written notice of termination: 

 
15.3.1. Inventory of TPWD’s Assets and Services 
 
15.3.2. Inventory of Contracted and Sub-Contracted Services 
 
15.3.3. Transfer of Data (all customer, user, site/property and MLDP/permit data) 
 
15.3.4. Up to date data dictionary 
 
15.3.5. Software and Source Inventory 
 
15.3.6. Hardware Inventory 
 

15.3.7. Software batch process documentation 
 
15.3.8. All necessary documentation such as run books, technical support material, etc. 
 
15.3.9. Software build process and procedures for deployment 

 
15.3.10. Application Server Build Process  

 
15.3.11. Disaster Recovery Procedures 

 
15.3.12. Disposition of Documentation 

 
15.3.13. Deactivation of System 

 

16. PROJECT MANAGEMENT REQUIREMENTS 

 
The Respondent shall include with their proposal, a project management methodology and approach that ensures 
completion of deliverables to specified quality standards. The Contractor shall manage this project to ensure 
quality, project success, long-term viability and optimal cost of ownership. The project management methodology 
shall include, but is not limited to the following: 
 
16.1. Implementation Plan (Project and Product):  The Contractor shall provide an implementation plan that 

conveys all the components of its technical approach to implementing the MLDP System.  
 

16.2. Project Management Plan:  The Contractor shall establish a project management plan that includes 
written project approach, controls, standards and procedures for all project tasks for which it will be 
responsible. These documents will be reviewed and approved by TPWD. This requirement includes, but 
is not limited to: 
 
16.2.1. Project Management Approach; 
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16.2.2. Processes for managing project documentation; 
 

16.2.3. Software version control; 
 

16.2.4. Requirements management; 
 

16.2.5. Open Issues and management process; 
 

16.2.6. Business process reviews; 
 

16.2.7. Naming conventions; 
 

16.2.8. Change control; 
 

16.2.9. Timekeeping procedures; 
 

16.2.10. Submission and approval of deliverables; 
 

16.2.11. Submission and approval of the gated phases; 
 

16.2.12. Meeting procedures. 
 

16.3. Project Schedule and Work Plan: The Contractor shall provide a detailed project schedule and work 

plan for all project tasks that is based on a documented Work Breakdown Structure (WBS). The project 

manager shall monitor and update the schedule and work plan, revising as appropriate, with approval 
from TPWD. The plan shall be developed in Microsoft Project 2003® or later. The plan shall include, but is 
not limited to the following: 
 
16.3.1. A logical sequence of tasks and deliverables; 

 
16.3.2. A clear definition of each task and deliverable; 

 
16.3.3. Staff requirements for each task and deliverable; 

 
16.3.4. An Implementation Schedule; 

 
16.3.5. A specific target completion date for each task and deliverable; 

 
16.3.6. Task and deliverable relationships and dependencies; 

 
16.3.7. Individual schedule tasks that are no longer than four (4) weeks in duration (ideally never more 

than three (3) times the update cycle); 
 

16.3.8. Project requirements such as Communication, Risk, Quality, etc. that are clearly delineated in the 
schedule; 

 
16.3.9. Contingency. 
 

16.4. Project Organization:  The Contractor shall maintain an organization chart that includes both Contractor 
and TPWD staff resources and shall identify the roles and responsibilities required of all project team 
members. The organization chart shall show how the Contractor will integrate TPWD staff resources with 
the Contractor’s project team. 
 

16.5. Communication Plan:  The Contractor’s communication plan shall facilitate organizational 
communication and identify strategies for effective communication throughout the term of the Contract. 
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16.5.1. The Contractor shall administer the work by establishing and maintaining communication with all 
project stakeholders to ensure that the project meets all requirements and is completed on 
schedule.  
 

16.5.2. The Contractor shall direct, coordinate and communicate the activities of the project team to 
ensure the project progresses as outlined in the approved project work plan and is completed on 
schedule. 
 

16.5.3. Meetings will be scheduled as required by TPWD and/or the Contractor. The CPM and 
Contractor personnel shall be available to provide information reports (including meeting notes), 
audits or other special reports as required by TPWD. Meetings will be held at a TPWD facility in 
Austin, Texas or via teleconference, at TPWD’s discretion.  

 
16.5.4. The Contractor shall have appropriate team personnel on-site at TPWD’s headquarters in 

Austin, Texas during planning, testing, and training prior to implementation, and other times as 
mutually agreed. 

 

16.5.5. Contractor shall deliver a communication plan to TPWD for review that details how project status 
will be communicated to the project and executive teams. 

 
16.6. Quality Assurance Plan:  The Contractor shall provide a comprehensive, continuous, and measurable 

quality assurance plan. The Contractor’s proposed quality assurance plan shall include, but not be limited 
to: 

 
16.6.1. Strategies and processes to promote quality; 

 
16.6.2. Procedures to periodically measure and report quality performance to TPWD throughout the 

Contract period; 
 

16.6.3. How often the Contractor conducts internal audits and engages external audit firms to conduct 
audits of its operations; 

 
16.6.4. Controls to be used within the project to ensure quality and consistency throughout the term of 

the contract; 
 

16.6.5. Response plan for errors or service disruption events and planned response during and after the 
event to ensure that all appropriate parties are made aware of the event, and to minimize the 
likelihood that such errors or events will occur again. 

 
16.7. Risk Management Plan: The Contractor shall provide a risk management plan to identify and assess 

potential risks to the project and identify and manage actions to avoid, mitigate, or manage those risks. 
This shall include, but not be limited to, the following: 
 
16.7.1. Provision of the appropriate methods, tools, and techniques for active identification and 

assessment of project risks; 
 

16.7.2. Development of risk mitigation actions; 
 

16.7.3. Risk response planning and management strategies; 
 

16.7.4. Monitoring, reporting, and control of risk status throughout the term of the Contract. 
 

16.8. Issues Management: The Contractor’s proposed process shall include: 
 
16.8.1. Create an issue identification and tracking vehicle and gain approval from TPWD project manager 

before implementing; 
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16.8.2. Create and maintain an electronic issue log and provide to TPWD upon request; 

 
16.8.3. Provide estimates for resolution of each issue; 

 
16.8.4. Be responsible for issue resolution; 

 
16.8.5. Timeframes, responsible parties, and specific steps to be taken on issues or disputes arising 

during the implementation process, including approval and escalation procedures; 
 

16.8.6. Facilitate and follow the agreed upon steps required to resolve issues or disputes arising during 
the development and implementation processes;  

 
16.8.7. Recommend, document and gain TPWD approval on escalation procedures; 

 
16.8.8. Include issue resolution plan for issues that require longer than two (2) weeks to resolve. 

 
16.9. Change Management: The Contractor’s proposed process shall include: 

 
16.9.1. A change control plan that includes change identification, tracking, and change management 

processes that adhere to Information Technology Infrastructure Library (ITIL) principles; 
 

16.9.2. Identification of responsible parties to approve all changes; 
 

16.9.3. Coordination of the Change Management Board meeting and approval/denial process; 
 

16.9.4. Change management reporting that includes software output, milestone charts, resource usage, 
and schedule/cost impact to the project. 

 
16.10. Acceptance Management: The Contractor’s proposed process shall be mutually agreed upon by TPWD 

and Contractor and shall include, but is not limited to: 
 

16.10.1. Deliverable identification and tracking. 
 
16.10.2. Timeframes for proposed acceptance work sessions based on the work plan. 

 
16.10.3. Responsible parties. 

 
16.10.4. Criteria for acceptance or rejection that is approved by both the Contractor and TPWD within the 

early phase of the project. 
 

16.11. Status Reporting and Performance Reviews: The Contractor shall perform bi-weekly project status and 
performance reviews to ensure that measurable progress has been achieved and that standard practices 
are being adhered to. In order to facilitate performance reviews, the Contractor shall submit bi-weekly 
progress reports detailing work completed and project milestones reached. This report shall be due to the 
TPWD project manager not later than the Monday immediately following each bi-weekly period. The 
report shall be in an electronic format that shall be agreed upon between the Contractor and TPWD. The 
report shall contain at a minimum the following items: 
 
16.11.1. Project title and contract number; 

 
16.11.2. QAT Project Monitoring Reports per the QAT guidelines.  Details can be found at the following 

link:  
http://publishingext.dir.texas.gov/portal/internal/resources/DocumentLibrary/Monitoring%20Repo
rt%20Instructions.pdf 

 

http://publishingext.dir.texas.gov/portal/internal/resources/DocumentLibrary/Monitoring%20Report%20Instructions.pdf
http://publishingext.dir.texas.gov/portal/internal/resources/DocumentLibrary/Monitoring%20Report%20Instructions.pdf
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16.11.3. Description of the progress of each task and percentage completed; 
 

16.11.4. Meetings attended, purpose, dates, attendees, description and outcomes and decisions; 
 

16.11.5. System issues and anticipated solutions; 
 

16.11.6. Major problem areas and anticipated solutions; 
 

16.11.7. Work planned for the following month; 
 

16.11.8. Updated project schedule/WBS with valid resources assigned and estimates of effort for each 
task; 

 

16.11.9. Changes that were approved or denied and impact to schedule and cost. 
 
 

17. SOFTWARE DEVELOPMENT REQUIREMENTS  

 
The Contractor approach to development shall include, but not be limited to, the following: 
 
17.1. Software Development Customization Methodology: For any customizations, the Contractor shall use 

a defined and documented software development methodology that is consistent and compatible with the 
requirements of the specified services. The proposed software development process shall include 
Contractor-facilitated Joint-Application Development (JAD) sessions resulting in detailed design 
documents that shall require approval by TPWD prior to proceeding with development or customization. 
 

17.2. Database Design:  The Contractor shall develop and present logical and physical data models and a 
technical database design, for TPWD’s written approval prior to implementing, using a methodology that 
is consistent with the TPWD’s data architecture.  
 

17.3. Configuration Management: The Contractor shall provide a Configuration Management Plan that 
includes details on processes that will be used to track hardware and software inventories.  
 

17.4. Software Test Process: The Contractor shall use a test process and develop a test plan as per Exhibit H 
– Non Functional Requirements, Section 3. 
 

17.5. Acceptance Criteria: To meet the acceptance criteria, the system shall pass all stages of testing 
described below: 
 
17.5.1. All required deliverables have been provided to TPWD. 

 
17.5.2. The system is installed, fully operational and all integrated subsystems are functioning as 

designed per written requirements. 
 

17.5.3. All new application system interfaces with external systems are functioning as designed and 
without system conflicts. 

 
17.5.4. User acceptance test has been successfully performed. 

 
17.5.5. All system data conforms to expected output, and data integrity is verified. 

 
17.5.6. Training of all TPWD personnel has been completed. 

 
17.5.7. The system has been in production (“live”) without malfunction and free of defects for a period of 

thirty (30) consecutive days following successful deployment. 
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17.6. Workflow Configuration: The Contractor shall lead the workflow development effort.  The Contractor 
shall use workflow technology throughout the project. Workflow shall be configured for TPWD’s specific 
business rules. 

 
17.7. Interface Development: The Contractor shall be responsible for the design, development, testing, and 

deployment of automated interfaces and file transmissions between the components of the proposed 
system and TPWD’s legacy systems. TPWD will assist the Contractor in the definition of the format, data 
elements and transmission method for interfaces to legacy systems as well as designing, implementing 
and testing the processing and acknowledgement that transactions were recorded in the legacy systems. 

 
17.8. Report Development: The Contractor shall develop reports as needed or requested to include but not 

limited to: 
 
17.8.1. Analysis of reporting requirements. 

 
17.8.2. Report design, development, and testing. 

 
17.8.3. Analysis and recommendations of ways to reduce TPWD’s use of paper in meeting its reporting 

needs (i.e., electronic report distribution via e-mail only and online, web-based report viewing 
through browser only). 

 

18. IMPLEMENTATION APPROACH  

 
The Contractor’s solution for implementation shall include, but not be limited to the following: 
 
18.1. Infrastructure Setup:  The Contractor shall continually assess requirements for the system environment 

and provide specifications for any recommended changes to TPWD infrastructure. The Contractor shall 
perform activities necessary to establish and test the infrastructure required to operate the system. Any 
recommendations shall include all hardware and software modules necessary to address the functional, 
non-functional and technical requirements of the upgrade, enhancement or change in software or 
hardware, or both. 
 
18.1.1. Infrastructure Specifications: See Exhibit H- Non Functional Requirements, Section 1. 

 
18.1.2. Infrastructure Test Plan: If changes to the infrastructure are approved by TPWD, the Contractor 

shall provide an infrastructure test plan that shall include, but not be limited to the following: 
 

18.1.2.1. Performance testing to ensure integrated system satisfies service level targets under 
normal workloads. 
 

18.1.2.2. Load testing of the application by constantly and steadily increasing the load on the 
system till the time it reaches the threshold limit. 

 
18.2. Release Plan and Deployment:  The Contractor shall be responsible for creating a release plan and 

schedule for each release to production, and obtaining approval from TPWD before the deployment 
occurs. This plan and schedule will be approved by TPWD and shall include the following sections related 
to the release and deployment of the system components: 
 
18.2.1. Prerequisite activities; 

 
18.2.1.1. All deployments to production shall follow the TPWD Change Management process 

and use the TPWD Change Management system; 
 

18.2.1.2. Tasks per component that relate to release; 
 

18.2.1.3. Items included in release; 
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18.2.1.4. Bug fixes in the release; 

 
18.2.1.5. Deployment steps and Rollback steps; 

 
18.2.1.6. Test steps (see Exhibit H, Section 3); 

 
18.2.1.7. Deposit source code to TPWD’s MLDP Source Control Repository (CVS, etc.) and 

“testing” of code before each release; 
 

18.2.2. Other Testing shall include: 
 

18.2.2.1. Virus check 
 

18.2.2.2. Media read check 
 

18.2.2.3. Compression check 
 

18.2.2.4. Password/encryption check 
 

18.2.2.5. Source code check 
 

18.2.2.6. Source code information check 
 

18.2.2.7. A complete build of the application from the source code in a TPWD development 
environment using this exact source. 

 
18.2.2.8. A summary of the build and operational architecture (hardware, operating system, third 

party products), detailing the time required to undertake each stage of the build process 
and outlining the technical skills required to build and support the application. 

 
18.2.2.9. All testing must be satisfactorily completed for the source code repository deposit to be 

satisfactory. 
 

19. TRAINING 

 
The Contractor shall provide training to ensure that all TPWD end users have the knowledge and capabilities 
necessary to effectively use the system per Exhibit H, Section 4.  
 

20. TECHNICAL DOCUMENTATION 

 
The Contractor shall create and maintain technical documentation as per Exhibit H, Section 8. 
 

21. WARRANTIES 

 
21.1. The Contractor shall warrant each deliverable negotiated for the life of the Contract. During the warranty 

period, the Contractor shall be responsible for correcting any defects causing any portion of the system to 
be inoperable or any defects resulting in inaccurate results produced by the system or the system 
performing contrary to contract requirements or design documentation, when the system is used in 
accordance with the product documentation provided by the Contractor and without extraordinary actions 
on the part of TPWD or its users. Such defects shall be localized and reproducible upon demand and, if 
found to be contained in the system delivered by the Contractor, shall be corrected to the satisfaction of 
TPWD at no additional cost to TPWD. 
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21.2. The Contractor shall warrant that the functions contained in the services and any customizations shall 
meet documented mutually agreed upon requirements and that they provide uninterrupted service during 
the term of the Contract. 
 

21.3. The Contractor warrants that the services and customizations shall be performed by qualified personnel 
consistent with industry standards    
 

21.4. The Contractor warrants that, unless authorized in writing by TPWD, the services provided contains no 
hidden files, viruses, or illicit code that could capture, alter, or erase data without the control of a human 
operating the computing equipment on which it resides. The Contractor further warrants that no other 
entity except TPWD personnel and the Contractor shall have access to TPWD-owned data for the 
purpose of developing and testing these services.  
 

22. MAINTENANCE AGREEMENT 

 
The Contractor’s solution shall provide a planned maintenance, upgrade, and data management strategy included 
in the final quote to TPWD (Ref. Schedule 1 – Pricing Schedule). The proposed maintenance agreement shall 
include at minimum: 
 
22.1. The Contractor shall schedule any required maintenance for the environments covered under the 

resulting contract in accordance with Attachment 3, MLDP System Service Level Agreement (SLA). 
 

22.2. Software upgrade procedures to ensure any software version upgrade is compatible with software and 
systems utilized by TPWD. 
 

22.3. Procedures to notify TPWD when the system must be halted to provide scheduled and unscheduled 
maintenance. 
 

22.4. Clearly defined roles, responsibilities and coordination processes. 
 
22.5. Clearly defined process for testing recovery services at a minimum of once per year with documentation 

for each recovery process. 
 

23. BUSINESS CONTINUITY PROCEDURES AND DISASTER RECOVERY PLAN  

 
23.1. Contractor shall design, maintain, and update as needed the Business Continuity Procedures, to be 

approved by TPWD.  
 

23.2. Business Continuity Procedures shall be implemented in collaboration with TPWD. 
 

23.3. The Contractor shall acknowledge and align all Disaster Recovery Plans and procedures in accordance 
with the Data Center Services Master Agreement, 2016 IT Service Continuity Management.  Agreement 
can be found at:   http://publishingext.dir.texas.gov/portal/internal/contracts-and-services/Contracts/DIR-
DCS-SCP-MSA-002-Exhibit%2016-IT%20Service%20Continuity%20Management.pdf 

 
 

24. PERSONNEL CONTINUITY AND REPLACEMENT  

 
24.1. TPWD recognizes that events beyond the control of the Contractor such as the death, physical or mental 

incapacity, long-term illness, or the voluntary termination of employment of any key personnel or project 
team members will require the Contractor to propose a replacement. In the event such a replacement is 
necessary, Contractor agrees that personnel shall not begin work on the project without prior written 

http://publishingext.dir.texas.gov/portal/internal/contracts-and-services/Contracts/DIR-DCS-SCP-MSA-002-Exhibit%2016-IT%20Service%20Continuity%20Management.pdf
http://publishingext.dir.texas.gov/portal/internal/contracts-and-services/Contracts/DIR-DCS-SCP-MSA-002-Exhibit%2016-IT%20Service%20Continuity%20Management.pdf
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approval from TPWD. 
 

24.2. The Contractor agrees that the CPM and other key personnel assigned to the project shall remain 
dedicated to the project for the entirety of the project throughout the term of the Contract as long as that 
individual is employed by the Contractor.  
 

24.3. If TPWD determines that the CPM, other key personnel or a project team member is unable to perform in 
accordance with the service requirements or to communicate effectively, the Contractor shall immediately 
remove that person. 
 

24.4. Proposed replacement personnel shall meet minimum qualifications and have experience as required by 
this solicitation. Replacement personnel shall be provided at no additional cost to TPWD. Resume(s) and 
reference(s) will be requested for the proposed replacement(s) and TPWD may require the ability to 
interview proposed replacements before they begin work on the project. TPWD may reject any 
replacement if references, past working performance, or their interview performance is questionable or 
unfavorable. TPWD will be the sole judge of the qualifications of the proposed replacement personnel. 

 
 

25. PERFORMANCE STANDARDS 

 
25.1. The successful Respondent shall be responsible for the performance of any contractual obligations and 

shall not be relieved due to non-performance of any or all subcontractor(s). By submitting a proposal, the 
Respondent commits to providing the goods and services required in this solicitation. The successful 
Respondent(s) will be required to abide by TPWD policies, procedures, standards and guidelines relevant 
to the execution of the Contract. The successful Respondent(s) shall schedule a meeting with TPWD and 
the incumbent Contractor within twenty (20) business days of the award for the purpose of discussing all 
the aforementioned.  

 
25.2. TPWD will measure and evaluate the Contractor and/or Subcontractor’s performance under the Contract.  

If the Contractor or Subcontractor(s) fails to meet their responsibilities as outlined in the contract, TPWD 
may avail itself of remedies.  All services and deliverables under the contract shall be provided at an 
acceptable quality level and in a manner consistent with acceptable industry standards, customs, and 
practices as specified in Attachment 3 – MLDP System Service Level Agreement (SLA).  

 

26. DELIVERABLE SCHEDULE  

 
26.1. See Attachment 2 for production schedule and delivery requirements, noting that this document assumes 

contract execution by June 15, 2016.  If contract execution occurs after June 15, 2016, within thirty (30) 
days following contract execution, the Contractor and TPWD shall mutually agree upon any necessary 
changes to the production schedule and delivery requirements.   

 
26.2. Providing products or materials that do not meet all specification requirements does not constitute 

delivery. Delivery does not occur until the contractor delivers products or materials in full compliance with 
the specifications, unless delivery is specifically accepted, in whole or in part, by TPWD. TPWD reserves 
the right to require new delivery or a refund in the event that materials or products not meeting 
specifications are discovered after payment has been made.  

 

27. TRAVEL  

 
All travel and per diem shall be included in the unit price.  TPWD will not be responsible for Contractor’s travel 
expenses. 
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28.  ADDING NEW PRODUCTS/SERVICES TO CONTRACT AFTER AWARD 

 
Following the contract award, additional commodities/services of the same general category that could have been 
encompassed in the award of the contract, and that are not already on the contract, may be added. A formal 
written request will be sent to Contractor to quote on the proposed additional commodities/services. Contractor 
shall submit proposals to TPWD as instructed. All prices are subject to negotiation with the Best and Final Offer 
(“BAFO”). TPWD may accept or reject any or all proposals, and may issue a separate solicitation for the 
commodities/services after rejecting some or all of the quotes. The commodities/services covered under this 
provision shall conform to the specifications as outlined in the request. A contract amendment will be issued for 
any and all changes made during the contract period. 

 

29.  MODIFICATIONS OF CONTRACT TERMS AND/OR AMENDMENTS 

 
29.1. The terms and conditions of the Contract shall govern all transactions under the Contract.  
 
29.2. The Contract may only be modified or amended upon mutual written agreement of TPWD Administrative 

Resources Division Purchaser(s) and the Contractor.  A contract amendment will be issued for any and all 
changes made during the contract period. 

 

30.  PRICE ADJUSTMENTS 

 
30.1. Extension Period Pricing:  A price escalation may be allowed upon renewal provided the Contractor 

notifies TPWD Contracting Section, in writing, a minimum of sixty (60) days prior to renewal. The 
price escalation shall correlate with the U.S. government published Core Consumer Price Index. 
Baseline index shall be the index published the month of award. Prices may be adjusted for 
each renewal period in accordance with changes in index over the preceding term. Failure to 
comply with these instructions may be grounds for disallowance of a price escalation as allowed 
herein. TPWD will accept or reject increases within 15 calendar days after receipt of a properly 
submitted request. If a properly submitted increase is rejected, the Contractor may request 
cancellation of such items from the contract by giving TPWD written notice. Cancellation will not 
go into effect for 15 calendar days after receipt of the written request. Pre-price increase prices 
must be honored on orders dated up to the official date of TPWD approval and/or cancellation.  
 

30.2. Price Decreases:  Price decreases will be allowed at any time. Contractor shall apply price decreases as 
soon as practicable following their determination. Any price reductions passed on to other customers shall 
be correspondingly offered at the same ratio to TPWD. Contractor’s failure to promptly notify TPWD of 
such industry-wide price decreases may constitute a breach of contract and the contract may be canceled 
with or without notice. Contractors are required to immediately implement any price decrease or discount 
increase that may become available. TPWD shall be notified in writing for updating the contract.  A 
contract amendment will be issued for any and all changes made during the contract period. 

 

31. INSURANCE 

 
31.1. Contractor shall procure and maintain during the entire period of their performance under this contract the 

following minimum insurance.  Note: The required coverage is to be with companies licensed in the state 
of Texas, with an “A” rating from A.M. Best, and authorized to provide the corresponding coverage. 
 

Type of Insurance Each Occurrence/Aggregate 

Workers Compensation Statutory 

Employer’s Liability 
Bodily Injury by Accident 
Bodily Injury by Disease 
Bodily Injury by Disease 

 
$1,000,000 Each Accident 
$1,000,000 Each Employee 
$1,000,000 Policy Limit 
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Commercial General Liability 
General Aggregate Applies Per Project 

$2,000,000 Aggregate 
$5,000 Medical Expense Each Person 
$2,000,000 Products Completed Operations 
$1.000,000 Personal & Advertising Liability 
$1,000,000 Each Occurrence 
$50,000 Damage to Premises Rented to You 

Automobile Liability 
All Owned, Hired and Non-Owned Vehicles 

$500,000 Combined Single Limit 

Cyber Liability  $2,000,000 

 
31.2. Policy must contain an additional insured endorsement: The State of Texas, acting through Texas Parks 

and Wildlife Department and its officers and employees, is listed as an additional insured and loss payee. 
 
31.3. Prior to the commencement of the job and not later than ten (10) days following award, the Contractor 

shall furnish to TPWD, for approval, a certificate of insurance as proof that the required insurance is in full 
force and effect.  The certificate of insurance shall be sent to:  Renee Serrano / Purchasing & 
Contracting, Texas Parks & Wildlife Department, 4200 Smith School Road, Austin, Texas 78744; or may 
be faxed to 512-389-4677. 

 

32. SUBCONTRACTING  

 
The following procedures apply to subcontracting in addition to those listed in Section III – General Terms and 
Conditions, Paragraph 58 – Subcontractors. 
 
During the term of the Contract, if the Contractor determines a need for a subcontractor change, TPWD shall be 
notified in writing by the Contractor at least 30 days prior to any proposed change. The Contractor shall be 
required to provide references and work history for any proposed subcontractor to TPWD. No change will be 
allowed without written authorization by TPWD.  Contractor must comply with HUB Subcontracting Plan 
requirements, if applicable. 

 

33. HUB SUBCONTRACTING PLAN 

 

33.1. RESPONDENT MUST COMPLETE, SHOW A GOOD FAITH EFFORT, SIGN AND SUBMIT A HUB 
SUBCONTRACTING PLAN (EXHIBIT B) WITH THEIR PROPOSAL AND IN ACCORDANCE WITH THE 
FOLLOWING INSTRUCTIONS.  FAILURE TO COMPLETE AND SUBMIT THE HUB 
SUBCONTRACTING PLAN (HSP) WITH THE RFP RESPONSE WILL RESULT IN DISQUALIFICATION 
OF THE RFP FROM CONSIDERATION.   
 

33.2. In accordance with Texas Gov't Code §2161.252 and 34 Texas Administrative Code §20.14, TPWD has 
determined that subcontracting opportunities are probable under this contract, and that the contract value 
may exceed $100,000.  This probability is based on HUB availability, HUB utilization, geographic location 
of the project, the contractual scope of work, or other factors.  TPWD estimates the value of this contract 
to be greater than $100,000 and further sets the HUB subcontracting goal at 26 % of the contract’s value.  
 

33.3. It is the Respondent’s determination if they choose to subcontract any of the work under the contract with 
a Texas Certified Historically Underutilized Business (HUB) or other businesses.  The Respondent shall 
identify all proposed HUB and other subcontractors at the time of response submittal by completing and 
submitting Exhibit B – HUB Subcontracting Plan.  
 

33.4. A list of HUB subcontractors that may be able to perform the work identified as areas with potential 
subcontracting opportunities is attached to the HUB Subcontracting Plan forms.  Respondents may also 
access a list of HUB subcontractors who may be able to perform this work by searching the Centralized 
Master Bidder’s List (CMBL), as maintained by the Texas Comptroller of Public Accounts.  The main 
CMBL search page is located here:  https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. 

https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp


RFO No. 802-16-33293  Page 29 of 66 

 

 

 
33.5. A few minority and women trade organizations and development centers are listed below that you may 

contact to announce your opportunity (as specified in the HSP, Method B).  For a more complete list visit:  
http://www.window.state.tx.us/procurement/prog/hub/mwb-links-1/ 
 

Women’s Business Enterprise Alliance 
9800 Northwest Freeway, Ste. 120 
Houston, TX 77092 
(713) 681-9232 office 
(713) 681-9242 fax 
bids@wbea-texas.org email 
www.wbea-texas.org website 

Texas Association of African American 
Chambers of Commerce 
807 Brazos St., Ste. 710 
Austin, TX 78701 
(512) 535-5610 office 
procurement@taaacc.org email 
www.taaacc.org website 

Texas Association of Mexican American 
Chambers of Commerce 
P.O. Box 41780 
Austin, TX 78704 
(512) 444-5727 office 
panton@tamacc.org email 
www.tamacc.org website 

Golden Triangle Minority Business Council 
P.O. Box 5064 
Beaumont, TX 77726-5064 
(409) 962-8530 office 
(409) 722-5402 fax 
hatcher.beverly@gtmbc.com email 
www.gtmbc.com website 

Asian Contractor Association 
4201 Ed Bluestein Blvd. #2105 
Austin, TX 78721 
(512) 926-5400 office 
(512) 926-5410 fax 
asiancontractor@gmail.com email 
www.acta-austin.com website 

Women’s Business Council - Southwest 
2201 N. Collins, Ste. 158 
Arlington, TX 76011 
(817) 299-0566 office 
(817) 299-0949 fax 
lwilliams@wbcsouthwest.org email 
www.wbcsouthwest.org website 

 
33.6. Respondents are highly encouraged to contact TPWD HUB Administration at 512-389-4784 or 

hub@tpwd.texas.gov for assistance with completing the HSP forms, obtaining HUB lists if web access is 
not possible, and/or further explanation of the TPWD HUB program.   
 

33.7. HUB Subcontracting Plan (HSP) Prime Contractor Progress Assessment Report:  After award of the 
contract, the Contractor shall report all HUB and non-HUB subcontractor information using the HSP Prime 
Contractor Progress Assessment Report form. The report shall be submitted to the TPWD HUB Program 
monthly. The report shall be submitted monthly even during the months the Contractor is not invoicing 
TPWD. All payments made to subcontractors shall be reported. TPWD may verify the amounts being 

reported as paid by requesting copies of cancelled checks paid to subcontractors. 
 

34. INVOICING AND PAYMENT 

 
The following procedures apply to invoicing and payment in addition to those listed in Section III, General Terms 
and Conditions, Para. 9: 
 
34.1. Any service provider awarded a contract as a result of this RFO must obtain a Texas Identification 

Number (TIN) through the Texas Comptroller of Public Accounts at: 
http://www.window.state.tx.us/taxinfo/taxforms/ap-201.pdf 

 
34.2. Contractor shall submit invoice(s) to:   Texas Parks & Wildlife Department, Accounts Payable, 4200 Smith 

School Road, Austin, Texas  78744.  
 

34.3. Invoices must show:   
 
34.3.1. Name of Contractor exactly as shown on the contract, Texas Payee Identification Number (PIN), 

and correct "Remit to" address 
 

34.3.2. Name of receiving entity 
 

34.3.3. Contract/purchase order number 
 

34.3.4. Description, quantity, unit of measure, unit price, extended price of each item 
 

34.3.5. Total price 
 

34.3.6. Discount, if applicable, extended and deducted to arrive at a NET TOTAL for invoice  

http://www.window.state.tx.us/procurement/prog/hub/mwb-links-1/
mailto:bids@wbea-texas.org
http://www.wbea-texas.org/
mailto:procurement@taaacc.org
http://www.taaacc.org/
mailto:panton@tamacc.org
http://www.tamacc.org/
mailto:hatcher.beverly@gtmbc.com
http://www.gtmbc.com/
mailto:asiancontractor@gmail.com
http://www.acta-austin.com/
mailto:lwilliams@wbcsouthwest.org
http://www.wbcsouthwest.org/
mailto:hub@tpwd.texas.gov
http://www.window.state.tx.us/taxinfo/taxforms/ap-201.pdf
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34.3.7. Attach supporting documentation, if required 
 

34.4. Payment normally will be made to the Contractor within 30 days after receipt of a properly prepared 
invoice or the receipt of and the acceptance of services ordered, whichever is later. State agencies are 
generally required by state law to pay properly submitted invoices within thirty days or the Contractor may 
charge a late payment fee established by law. 
 

34.5. Payments for services purchased with state appropriated funds will be made through state warrants 
issued by the Comptroller of Public Accounts. Payments by qualified ordering entities will be made 
through the entities’ local payment system. 

 
34.6. Electronic payment may be available through some ordering entities. Contact Accounts Payable at 512-

389-4833 for additional information. 
 

35. TPWD RESPONSIBILITIES 

 
TPWD will: 
 
35.1. Review and approve all project deliverables prior to acceptance. 

 
35.2. Provide an overview of the TPWD agency and the Wildlife Division to familiarize Contractor personnel 

with current TPWD systems and applications. 
 
35.3. Designate a TPWD Project Manager upon contract award. 
 
35.4. Coordinate access to TPWD facilities and schedules with the Contractor. 
 
35.5. Provide access to required data systems and information. 
 
35.6. Provide Tier 1 help desk support to TPWD users and external users. Contractor will be level 2 and 3 

support. 
 
35.7. Provide network connectivity and related testing at internal end user locations. 
 
35.8. Perform user acceptance testing, which is testing against all documented business rules and system 

specifications and requirements, to include validation of appropriate response for invalid or unexpected 
input conditions as well as valid conditions. 

 
35.9. Provide Contract Administration. 
 
35.10. Perform periodic audits, or field reviews, as needed. 
 
35.11. Furnish no material, labor, equipment, or facilities unless otherwise provided for in the Contract. 
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SECTION II – PROPOSAL REQUIREMENTS 
 
 

1.  SCHEDULE OF EVENTS 

 
TPWD intends to proceed according to the following schedule. These dates represent a tentative schedule of 
events. TPWD reserves the right to change the dates in the schedule of events above upon written notification to 
prospective Respondents through a posting on the Electronic State Business Daily as an Addendum.  
 

Event Date/Time 

RFO Issue Date: January 15, 2016 

Questions Due: 
February 4, 2016; 2:00 PM CT 

Answers Posted on ESBD: 
February 10, 2016 

HUB Notification Deadline: 
February 12, 2016 (may be applicable if subcontracting) 

Proposal/Offer Due Date: 
February 25, 2016; 2:00 PM CT 

Expected Contract Award Date: 
April 15, 2016 

 
 

2.  INQUIRIES 

 
2.1. CONTACT:  All requests, questions, or other communications about this Solicitation shall be made in 

writing to TPWD’s Purchasing Department, addressed to the following person: 
 

Renee Serrano, Purchaser    Phone 512-389-4811 
Texas Parks & Wildlife Department   Fax 512-389-4677 
4200 Smith School Road, Austin, Texas 78744 renee.serrano@tpwd.texas.gov 

 

2.2. CLARIFICATIONS:  TPWD will allow written requests for clarification of this Solicitation. Questions may 
be faxed or e-mailed to the point-of-contact listed in Section II, Subsection 3.1.  Questions should be 
submitted in the following format:  a) Reference the Solicitation number; b) Reference the Section 
number, Page number, Paragraph number, and Text of passage being questioned; and c) Question. 

 

2.3. DEADLINE FOR SUBMISSION OF QUESTIONS:  To provide TPWD with sufficient time to adequately 
prepare responses to vendor inquiries, all questions must be submitted by the deadline specified in 
Section II, Subsection 1. 

 

2.4. ANSWERS TO QUESTIONS:  The target date for answering questions is within three business days after 
deadline for questions.  Official answers will be posted as an addendum to this solicitation, on the 
Electronic State Business Daily at http://esbd.cpa.state.tx.us.  Respondent names will be removed from 
questions in the responses released. TPWD reserves the right to amend answers prior to the proposal 
submission deadline.  If respondents do not have Internet access, copies may be obtained through the 
point of contact listed above.  Note:  It is the responsibility of interested parties to periodically check the 
ESBD for updates to the procurement prior to submitting a proposal. Respondent’s failure to periodically 
check the Electronic State Business Daily (ESBD) will in no way release the selected vendor from 
“addenda or additional information” resulting in additional costs to meet the RFO requirements. 

 

2.5. PROHIBITED COMMUNICATIONS:  Upon issuance of this solicitation, TPWD, its representative(s), or 
partners will not answer questions or otherwise discuss the contents of this Solicitation with any potential 
Respondent or their representative(s), except for the written inquires described in Section II, Subsection 

http://esbd.cpa.state.tx.us/
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3.2 above.  Attempts to ask questions by phone or in person will not be allowed or recognized as valid. 
Failure to observe this restriction may disqualify respondent. Respondent shall rely only on written 
statements issued through or by TPWD’s purchasing staff. This restriction does not preclude discussions 
between affected parties for the purposes of conducting business unrelated to this solicitation. 

 
 

3.  PROPOSAL CONTENT 

 
Below is a summary of required and requested information.  Proposals submitted without this information will be 
evaluated accordingly.  TPWD reserves the right, in its sole judgment and discretion, to waive minor technicalities 
and errors in the best interest of the state.   
 
3.1. GENERAL RESPONSE FORMAT:  The Respondent shall submit: 

 
3.1.1. One (1) signed and dated original (marked Original) complete submission. 

 
3.1.2. Six (6) copies (marked Copy) of the complete submission. Please do not include pricing in copies.  

  
3.1.3. One (1) copy on DVD or flash drive of the complete submission. 

 
3.1.4. One (1) additional separate copy of Exhibit B – HUB Subcontracting Plan.  

 
3.1.5. Submissions should be in separate loose-leaf binders and be tab-indexed corresponding to the 

sections/exhibits listed below.   
 
3.2. REQUIRED RESPONSE CONTENT:   

 
Respondent MUST include the following documentation in their response submission.  Failure to submit 
with response will result in disqualification of the proposal. 

 
3.2.1. Exhibit A – Execution of Proposal:  Respondent must submit original signed, dated and 

completed Exhibit A - Execution of Proposal.  
 
3.2.2. Exhibit B – HUB Subcontracting Plan:  Respondent must complete, comply with and submit 

Exhibit B - HUB Subcontracting Plan. 
 

3.2.3. Exhibit C – Price Schedule:  Respondent must submit completed Exhibit C – Pricing Schedule. 
 
3.3. ADDITIONAL RESPONSE CONTENT:   

 
Respondent to include the following additional documentation in their response submission.  Failure to 
submit this documentation may result in disqualification of the proposal.  
 
3.3.1. Exhibit D – Company Profile:  Include completed Exhibit D or reasonable facsimile, including 

numbered responses corresponding to each of the items listed in the Exhibit. 
 

3.3.2. Exhibit E – Key Personnel:  Include (1) completed Exhibit E or a reasonable facsimile, and (2) 
resumes for each listed person. 

 
3.3.3. Exhibit F – Past Projects with Corresponding References:  Include completed Exhibit F or 

reasonable facsimile, including numbered responses corresponding to each of the items listed in 
the Exhibit. 

 
3.3.4. Exhibit G – Technical Proposal:  Include Technical Proposal –Exhibit G or reasonable facsimile, 

including numbered responses corresponding to each of the items listed in the Exhibit. 
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3.3.5. Exhibit H – Non-Functional Requirements:  Complete and submit Exhibit H.  
 
3.3.6. Exhibit I – Functional Requirements:  Complete and submit Exhibit I. 
 
3.3.7. Addenda:  Respondent shall acknowledge receipt of any addendums generated as part of this 

solicitation.  Respondent should include the signed and dated addendum(s) with their response 
submission. 

 

4.  PROPOSAL SUBMISSION 

 
4.1. All proposals shall be received and time stamped by TPWD prior to 2:00 PM Central Time on the date 

specified in Section II, Subsection 1 above and the place specified in Section II, Subsection 6 below.  
Late proposals will not be considered under any circumstance and will be returned unopened. 
 

4.2. Proposals should be placed in a sealed envelope/package and correctly identified with RFO number, 
submittal deadline/opening date and time.  It is the Respondent’s responsibility to appropriately mark and 
deliver the proposal to TPWD by the specified date. 

 
4.3. Receipt of all addenda to this RFO should be acknowledged by returning a signed copy of each 

addendum to the response. 
 
4.4. Respondents to this RFO are responsible for all costs of proposal preparation. 
 
4.5. Telephone, email and facsimile proposals are NOT an acceptable response to an RFO.  All 

submitted proposals become the property of TPWD after the RFO submittal due date/ deadline.  
Responses submitted shall constitute an offer for a period of ninety (90) days or until selection is made by 
TPWD, whichever is earlier. 

 

4.6. When Proposals are opened, only the names of the Respondents who submitted proposals will be read.  
Prices and terms will not be divulged until after contract award. 

 

5.  DELIVERY OF PROPOSALS 

 
Proposals shall be submitted to TPWD by one of the following methods: 

 
 

6.  EVALUATION AND AWARD 

 
6.1. A contract will be awarded to the responsible Respondent(s) who submits the proposal determined to be 

the best value to the State and who meet all requirements included in this RFO.  
 

6.2. Cash discounts offered by the Respondent will NOT be a factor in proposal evaluation.  
 

U.S. Postal Service Overnight/Express Mail Hand Deliver 
 

Texas Parks and Wildlife Dept. 
Purchasing & Contracting C-1 
4200 Smith School Road 
Austin, TX  78744 

 

TPWD – Mail Room 
Attn: Purchasing & Contracting C-1 
4200 Smith School Road 
Austin, TX  78744 
Hours – 8:00 AM to 5:00 PM 

 

TPWD – 1st Floor Security Desk 
Attn: Purchasing & Contracting C-1 
4200 Smith School Road 
Austin, TX  78744 
Hours – 8:00 AM to 5:00 PM 

NOTE:  Proposals must be date stamped in Purchasing & Contracting prior to the due date and time. 
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6.3. Proposals may be withdrawn by written notice at any time prior to award. An e-mail to the purchaser 
name identified in Section II, Subsection 2 above will be acceptable as a written notice for withdrawn.  No 
proposals will be returned after award. 

 
6.4. Step 1 – Administrative Review by Purchasing:  Only a complete response with the listed required 

submittal documents and meeting minimum qualifications will be considered. Failure to meet the minimum 
qualifications and submit the required documents will result in a response being declared non-responsive.  
Proposals that do not conform to the instructions included in this RFO may be rejected by TPWD.  TPWD 
reserves the right to reject any or all proposals and to waive informalities and minor irregularities in 
proposals received.  No proposal received in TPWD Purchasing and Contracting Section after the exact 
date and time specified as the deadline for responses will be considered.  
 

6.5. Step 2 – Initial Evaluation:  A TPWD evaluation committee will evaluate and score each response based 
on established criteria. Respondents shall not contact members of the evaluation team. Responses will 
be evaluated according to the Respondent’s ability to best satisfy TPWD requirements. Respondent’s 
submission is evaluated and scored on a weighted system to determine the best value as follows:  

 

Criteria Weight 

Compensation and Fees 40% 

Proposed Service and Ability to Meet Requirements  
(based on Exhibits H and I) 

35% 

Qualifications, Experience, Past Projects and 
Technical Proposal (based on Exhibits D, E, F and G) 

25% 

Total 100% 

 
6.6. Step 3 – Short List:  At TPWD’s sole discretion, a short-list may be developed.  Then, TPWD may: 

 
6.6.1. Check References:  A Respondent’s past performance will be measured based upon pass/fail 

criteria in compliance with applicable provisions of §§2155.074, 2155.075, 2156.007, 2157.003, 
and 2157.125, Gov't Code.  Respondents may fail this selection criterion for any of the following 
conditions: 
 
6.6.1.1. A score of less than 90% in the Vendor Performance System, Currently under a 

Corrective Action Plan through the CPA, Having repeated negative Vendor Performance 
Reports for the same reason; 
 

6.6.1.2. Having purchase orders that have been cancelled in the previous 12 non-performance 
(i.e. late delivery, etc.).  Contractor performance information is located on the CPA web 
site at: http://www.window.state.tx.us/procurement/prog/contractor_performance/. 

 
6.6.1.3. CPA may conduct reference checks with other entities regarding past performance. In 

addition to evaluating performance through the Vendor Performance Tracking System 
(as authorized by 34 Texas Administrative Code §20.108), CPA may examine other 
sources of vendor performance including, but not limited to, notices of termination, cure 
notices, assessments of liquidated damages, litigation, audit reports, and non-renewals 
of contracts.  Any such investigations shall be at the sole discretion of CPA, and any 
negative findings, as determined by CPA, may result in non-award to the Respondent. 

 
6.6.2. Review Finances:  Respondent's audited or un-audited financial statement. TPWD will be the 

sole judge in determining the sufficiency of the respondent's financial resources and ability to 
perform the contract or provide the service.  
 

6.7. Step 4 – Presentations:  At TPWD’s sole discretion, top ranking Respondents may be required to provide 
an oral presentation and demonstration.   

http://www.window.state.tx.us/procurement/prog/contractor_performance/
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6.7.1. TPWD will advise selected Respondents in writing of the location, date, time, and guidelines for 

the oral presentations.  A minimum of two weeks’ notice will be given to the Respondent(s) 
selected for the presentation phase.  
 

6.7.2. The order of participation in the presentations and demonstrations will be determined at random. 
Respondents will be allotted equal amounts of presentation time. Presentations and 
demonstrations must be consistent with the written proposal that is submitted.  

 
6.7.3. TPWD may provide the Respondent with a list of proposed key personnel required to attend and 

participate in the presentation and demonstration meeting. 
 

6.7.4. Respondents may be required, as part of its presentation and demonstration, to respond to 
specific questions developed by the Evaluation Committee during proposal evaluation.  

 

6.8. Step 5 – Negotiations:  Upon TPWD’s completion of evaluation and scoring and any presentations, 
TPWD reserves the right to enter into negotiations with one or more selected Respondents. 
 

6.9. Step 6 - Best and Final Offer (BAFO):  TPWD reserves the right to request a BAFO from selected 
Respondent(s). 
 
6.9.1. If requested, Respondent(s) shall submit a final price and any added value. If more than one 

Respondent reaches this level, the negotiated terms, references, BAFO and added values will be 
the considered in the award. TPWD will make the final determination on the best value. 
 

6.9.2. TPWD may award the contract for the service without requesting a BAFO. 
 

6.10. HB1295 CERTIFICATE OF INTERESTED PARTIES: In accordance with 2252.908 of the Government 

Code, the awarded Contractor(s) must use the Texas Ethics Commissions Application to enter the 

required information on Form 1295 and print a copy of the completed form, which will include a 

certification of filing that will contain a unique certification number. An authorized agent of the business 

entity must sign the printed copy of the form and have the form notarized. The completed Form 1295 with 

the certification of filing must be filed with TPWD at the time of execution.   Additional information can be 

found at: https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm. 

 
6.11. Post Award Meeting: Contractor(s) is required to attend a post award meeting in person with TPWD within 

10 calendar days after the award of the contract, or within other mutually agreed upon time frame. The 
purpose of the meeting is to discuss the terms and conditions of the contract and to provide additional 
information regarding the contract. Contractor(s) and TPWD shall identify specific goals, strategies and 
activities planned for meeting particular program area objectives. 
 

6.12. Transition: TPWD will provide assistance as needed for the efficient and smooth transfer of the following 
items, including but not limited to: Data, publications, documents and other material which TPWD retains 
ownership rights to. 

 
6.12.1. Beginning Phase: The transition shall occur within an agreed upon time frame to ensure 

Contractor can begin providing services as required by TPWD. 
 

6.12.2. Cancellation or Termination of the Contract: At the end of the Contract term or if the Contract is 
cancelled by either party, the Contractor(s) shall transfer items to the TPWD designated 
Contractor(s) immediately upon TPWD’s request. 

 
6.13. Contract Administration:  Administration of the Contract is a joint responsibility of the TPWD Wildlife 

Division and TPWD Purchasing. TPWD Purchasing staff will be responsible for administering the 
contractual business relationship with the Contractor. 

https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
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6.13.1. Any proposed changes to work to be performed, whether initiated by TPWD or the Contractor, 

must receive final written approval in the form of an Amendment signed by the authorized TPWD 
purchasing agent. 

 
6.13.2. Upon issuance of contract, TPWD will designate an individual who will serve as the Contract 

Manager and point of contact between TPWD and the Contractor. The Contract Manager does 
not have any express or implied authority to vary the terms of the Contract, amend the Contract in 
any way or waive strict performance of the terms or conditions of the Contract. This individual’s 
contract management and contract administration responsibilities include, but are not limited to: 
 
6.13.2.1. Monitoring the Contractor’s progress and performance and ensuring services conform 

to established specification requirements. 
 

6.13.2.2. Managing the financial aspects of the Contract including approval of payments. 
 

6.13.2.3. Meeting with the Contractor as needed to review progress, discuss problems and 
consider necessary action. 

 
6.13.2.4. Identifying a breach of contract by assessing the difference between contract 

performance and non-performance. 
 

6.13.2.5. Other areas as identified by the Comptroller of Public Accounts Contract Management 
Guide, latest edition.  
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GENERAL TERMS AND CONDITIONS 
 

Revised December 2014 
 

(ITEMS BELOW APPLY TO AND BECOME A PART OF THE CONTRACT) 
 
Any Contract awarded as a result of this solicitation will contain the general terms and conditions listed below in 
this Section. Subcontractors are also obliged to comply with these provisions. 
 
1. DEFINITIONS:  As used throughout this solicitation, the following terms have the meaning set forth below. 

All other terms have the meaning set forth in Webster’s II New College Dictionary. 
 

1.1. Contractor:  The individual, corporation, company, partnership, firm, or organization that has to 
furnish the materials and has to perform the work as stated in the solicitation. 

1.2. ESBD:  The Electronic State Business Daily, which is available online at http://esbd.cpa.state.tx.us/. 
1.3. Gov’t Code:  The Texas Government Code. 
1.4. Owner:  Texas Parks and Wildlife Department, an agency of the State of Texas. 
1.5. Party/Parties:  Either the TPWD and Respondent separately or collectively. 
1.6. Respondent:  Any person or vendor who submits a Bid/Proposal in response to this solicitation. 
1.7. Services:  Includes the use of labor, materials, facilities, equipment, and any other need that is 

necessary or incidental to the successful completion of the contract. 
1.8. Subcontractor:  Any supplier, distributor, Contractor, person, or firm furnishing to the Contractor, 

materials or services necessary or incidental to the performance of the contract between TPWD and 
Contractor. 

1.9. TAC:  The Texas Administrative Code, which is the publication for administrative rules. 
1.10. TPWD:  Texas Parks and Wildlife Department acting on behalf of the State of Texas. 
 

2. SPECIFICATIONS:  
 

2.1. The goods/services provided shall be in accordance with the purchase specifications herein. TPWD 
will decide the answers to all questions that may arise as to the interpretation of the specifications 
and the quality, or acceptability of goods/services provided. TPWD will decide the rate of progress 
of the work and the acceptable fulfillment of the goods/service on the part of the Contractor. 

2.2. Catalogs, brand names or manufacturer's references are descriptive only, and indicate type and 
quality desired. Bids/Proposals on brands of like nature and quality will be considered unless 
advertised under §2155.067, Texas Gov't Code. If offering other than references, response should 
show manufacturer, brand or trade name, and other description of product offered. If other than 
brand(s) specified is offered, illustrations and complete description of product offered are requested 
to be made part of the bid. Failure to take exception to specifications or reference data will require 
bidder to furnish specified brand names, numbers, etc.   

2.3. Unless otherwise specified, items shall be new and unused and of current production. 
2.4. Samples, when requested, must be furnished free of expense to the State. If not destroyed in 

examination, they will be returned to the respondent, on request, at respondent's expense. Each 
sample should be marked with respondent's name and address, and requisition number. Do not 
enclose in or attach response submission to sample. 

2.5. The State will not be bound by any oral statement or representation contrary to the written 
specifications of this Solicitation. 

2.6. Manufacturer's standard warranty shall apply unless otherwise stated in the solicitation. 
 
3. CONTRACT AWARD:  Standard Purchase Order Terms and Conditions apply.  If a conflict exists between 

the standard purchase order terms and conditions and specific language in this solicitation, the language in 
the solicitation shall prevail. 
 

3.1. A response to a solicitation is an offer to contract with TPWD based on the terms, conditions and 
specifications contained in the solicitation. Responses do not become part of the Contracts unless 
and until they are accepted through an authorized TPWD designee by issuance of a purchase 
order. 
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3.2. This procurement will be conducted in accordance with the State Purchasing Act, Title 10, Subtitle 
D, Chapters 2151 through 2177, of the Texas Gov’t Code (TGC) and TPWD rules. Any contract 
resulting from this procurement shall consist of one (1) document. This document will contain all of 
the rights and duties of the parties extracted from the relevant terms and conditions of:  this 
solicitation (including its attachments, exhibits, supplements, and addenda); the successful 
Contractor’s response; any TPWD request for a Best and Final Offer; and any successful 
Contractor’s Best and Final Offer, if applicable.  

3.3. Best Value – TPWD will be the sole judge of best value.  Award will be based on Best Value criteria 
and may include, but is not limited to: 
3.3.1. Best meets the goals and objectives of the solicitation as stated above. 
3.3.2. Best meets the quality and reliability of the proposed services. 
3.3.3. Effect of the proposed solution on agency productivity. 
3.3.4. Provides the most customer focused solution that will best meet the needs of the public. 
3.3.5. Experience in successfully providing services in this solicitation. 
3.3.6. Vendor Performance:  In accordance with Texas Gov’t Code, 2155.074 and 2155.75, 

vendor performance may be used as a factor in the award.  
 

4. UNIT PRICES:  Respondents must price per unit shown. Unit prices shall govern in the event of extension 
errors. 

 
5. FREIGHT:  Quote FOB destination, freight prepaid and allowed unless otherwise stated within the 

specifications. 
 
6. DELIVERY:  

 

6.1. Show number of days required to place material in receiving agency's designated location under 
normal conditions. Delivery days mean calendar days, unless otherwise specified. Failure to state 
delivery time obligates respondent to deliver in 14 calendar days. Unrealistic delivery promises may 
cause solicitation to be disregarded. 

6.2. If delay is foreseen, Contractor shall give written notice to the TPWD. Contractor must keep the 
TPWD advised at all times of status of order.  

6.3. Default in promised delivery (without accepted reasons) or failure to meet specifications authorizes 
the TPWD to purchase supplies elsewhere and charge full increase, if any, in cost and handling to 
defaulting Contractor. 

6.4. Substitutions:  No substitutions permitted without written approval of TPWD. 
6.5. Delivery shall be made during normal working hours only, unless prior approval has been obtained 

from ordering agency.  Normal working hours are 8:00 AM until 5:00 PM Monday through Friday 
except State and National holidays. 

 
7. TESTING AND INSPECTION: 

 

7.1. TPWD may test and inspect goods and services purchased under the Contract to ensure 
compliance with the specifications of this solicitation and the Contract. TPWD may also test and 
inspect goods and services before they are purchased under the Contract. Authorized TPWD 
personnel shall have access to the Respondent's place of business for the purpose of inspecting 
the goods. To the extent practical, TPWD inspections will not disrupt the Respondent's daily 
operations. Tests shall be performed on samples submitted with the Bid/Proposal or on samples 
taken from regular shipments. All costs of testing and inspection shall be borne by the Respondent. 
In the event the goods tested fail to meet or exceed all conditions and requirements of the 
solicitation and Contract, the goods will be rejected in whole or in part, at the State's option, and 
returned to the Respondent or held for disposition at the Respondent's expense. Latent defects may 
result in cancellation of the Contract at no expense to the state. 

7.2. If material fails to meet specifications, the Respondent will be notified by fax / mail or e-mail. The 
Respondent will have ten (10) working days after receipt of the notification to remove the rejected 
material from state property. Material will be removed at the Respondent’s expense. Material not 
removed in the allotted time period will be disposed by TPWD. The Respondent will be charged for 
all disposable expenses conducted by TPWD. 
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8. CHANGES:  TPWD may at any time, by a written order, make changes within the general scope of this 

contract, in the definition of services to be performed, and the time (i.e., hours of the day, days of the week, 
etc.) and place of performance thereof.  If any such change causes an increase or decrease in the cost of, 
or the time required for the performance of any part of the services under this contract, whether changed or 
not changed by any such order, an equitable adjustment shall be made in the contract price or time of 
performance or both and the contract shall be modified in writing accordingly.  Any claim by the Contractor 
for adjustment under this clause must be asserted within 30 days from the date of receipt by the Contractor 
of the notification of change, provided, however, that TPWD, if it decides that the facts justify such action, 
may receive and act upon such claims asserted at any time prior to final payment under this contract.  
Failure to agree to any adjustment shall be a dispute concerning a question of fact within the meaning of the 
clause of this contract entitled "Dispute Resolution." 

 
9. INVOICING AND PAYMENT:   

 

9.1. In order to receive payment under the Contract, the Respondent must submit an original invoice to 
TPWD, which will be designated in the purchase order as the "Bill To" address. To be a proper 
invoice that may be accepted and paid, the invoice must include the following information and/or 
attachments: (1) Name and address of the Contractor. (2) The Contractor's Texas Identification 
Number (TIN). (3) The Contractor's invoice remittance address. (4) The purchase order number 
authorizing the delivery of products or services. (5) A description of what the Contractor delivered, 
including, as applicable, the time period, serial number, unit price, quantity, and total price of the 
products and services. If the invoice is for a lease, the Contractor must also include the payment 
number (e.g., 1 of 36). 

9.2. Disputed Invoices: As stated above, the Respondent will receive notice of an error in an invoice 
submitted for payment by not later than the 21st day after the date the invoice was received by the 
TPWD. If an invoice dispute is resolved in favor of the Respondent, the Respondent is entitled to 
receive interest on the unpaid balance of the invoice, beginning on the date the invoice became 
overdue, pursuant to §2251.021, Gov't Code. If a dispute is resolved in favor of the TPWD, the 
Respondent shall submit a corrected invoice that must be paid in accordance with §2251.021. The 
unpaid balance accrues interest if the corrected invoice is not paid by the appropriate date. 

9.3. Time and Manner of Payment: Pursuant to Texas Gov’t Code Chapter 2251, Payment by TPWD is 
overdue on the 31st day after the later of: (1) the date the TPWD receives the goods under the 
Contract; (2) the date the performance of the service under the contract is completed; or (3) the 
date the TPWD receives the invoice for the goods or service.  Payment by a political subdivision 
Customer whose governing body meets only once a month or less frequently is overdue on the 46th 
day after the later event of: (1) the date the Customer receives the goods under the Contract; (2) 
the date the performance of the service under the contract is completed; or (3) the date the 
Customer receives the invoice for the goods or service. 

 
10. PATENTS, TRADEMARKS, OR COPYRIGHTS:  Respondent agrees to defend and indemnify the TPWD 

and State from claims involving infringement or violation of patents, trademarks, copyrights, trade secrets, 
or other proprietary rights, arising out of the TPWD's or the State's use of any good or service provided by 
the respondent as a result of this solicitation. 

 
11. COPYRIGHTS AND PUBLICATIONS:  The Respondent understands and agrees that, where activities 

supported by the Contract produce original books, manuals, films, or other original material (hereinafter 
referred to as “the works”), the Respondent may copyright the works subject to the reservation by the 
TPWD of a royalty-free, nonexclusive, and irrevocable license to reproduce, publish or otherwise use, and 
to authorize others to use, for state and/or political subdivision purposes: 

 

 the copyright in the works developed under the Contract, and 
 any rights of copyright to which the Respondent purchases ownership with funding from the Contract. 

 

The Respondent may publish, at its expense, the results of Contract performance with prior TPWD review 
and approval of that publication. Any publication (written, visual, or sound) shall include acknowledgment of 
the support received from the TPWD. One (1) copy of any such publication must be provided to the TPWD. 
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The TPWD reserves the right to require additional copies before or after the initial review. All copies shall 
be provided free of charge to the TPWD. 
 

12. PROHIBITION ON LOBBYING:  The Respondent shall comply with the provisions of a federal law known 
generally as the Lobbying Disclosure Act, 2 U.S.C. §1601 et seq. By submitting a Bid/Proposal, the 
Respondent certifies that it shall not and has not used federally appropriated funds to pay any person or 
organization for influencing or attempting to influence any officer or employee of any federal agency, a 
member of Congress, officer or employee of Congress, or an employee of a member of Congress in 
connection with obtaining any federal contract, grant, or any other award covered by 31 U.S.C. §1352. It 
also certifies that the Respondent shall disclose any lobbying with non-federal funds that takes place in 
connection with obtaining any federal award by completing and submitting Standard Form LLL. 

 
13. ANTI-TRUST AND ASSIGNMENT OF CLAIMS:  The Contractor may publish, at its expense, the results of 

Contract performance with prior TPWD review and approval of that publication. Any publication (written, 
visual, or sound) shall include acknowledgment of the support received from the TPWD and Customers. 
One (1) copy of any such publication must be provided to the TPWD. TPWD reserves the right to require 
additional copies before or after the initial review. All copies shall be provided free of charge to the TPWD. 

 
14. DEBTS AND DELINQUENCIES:  As required by §2252.903, Gov't Code, the Respondent agrees that any 

payments due under the Contract shall be directly applied towards eliminating any debt or delinquency 
including, but not limited to, delinquent taxes, delinquent student loan payments, and delinquent child 
support. 

 
15. DISPUTE RESOLUTION:  

 

15.1. The dispute resolution process provided for in Chapter 2260 of Texas Gov’t Code shall be used by 
TPWD and the Respondent to resolve all disputes arising under this contract.  The Contractor shall 
comply with such rules, as revised from time to time. 

15.2. The dispute resolution process provided for in Chapter 2260 shall be used, as further described 
herein, to attempt to resolve any claim for breach of contract asserted by the Contractor under the 
Contract. If the Contractor's claim for breach of Contract cannot be resolved by the Parties in the 
ordinary course of business, it shall be submitted to the negotiation process provided in Chapter 
2260. To initiate the process, the Contractor shall submit written notice, as required by Chapter 
2260. The notice shall also be given to the individual identified in the Contract for receipt of notices. 
Compliance by the Contractor with Chapter 2260 is a condition precedent to the filing of a 
contested case proceeding under Chapter 2260. 

15.3. The contested case process provided in Chapter 2260 is the Contractor's sole and exclusive 
process for seeking a remedy for an alleged breach of Contract by TPWD if the Parties are unable 
to resolve their disputes as described above. 

15.4. Compliance with the contested case process provided in Chapter 2260 is a condition precedent to 
seeking consent to sue from the Legislature under Chapter 107, Civil Practices and Remedies 
Code. Neither the execution of the Contract by TPWD nor any other conduct of any representative 
of TPWD relating to the Contract shall be considered a waiver of sovereign immunity to suit.  

15.5. For all other specific breach of contract claims or disputes under the Contract, TPWD and the 
Contractor shall first attempt to resolve them through direct discussions in a spirit of mutual 
cooperation. If the Parties’ attempts to resolve their disagreements through negotiations fail, the 
dispute will be mediated by a mutually acceptable third party to be chosen by TPWD and the 
Contractor within fifteen (15) days after written notice by one of them demanding mediation under 
this Section. The Contractor shall pay all costs of the mediation unless TPWD, in its sole good faith 
discretion, approves its payment of all or part of such costs. By mutual agreement, TPWD and the 
Contractor may use a non-binding form of dispute resolution other than mediation. The purpose of 
this Section is to reasonably ensure that TPWD and the Contractor shall, in good faith, utilize 
mediation or another non-binding dispute resolution process before pursuing litigation. TPWD’s 
participation in, or the results of, any mediation or other non-binding dispute resolution process 
under this Section or the provisions of this Section shall not be construed as a waiver by TPWD of 
(1) any rights, privileges, defenses, remedies or immunities available to TPWD as an agency of the 
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State of Texas or otherwise available to TPWD; (2) TPWD's termination rights; or (3) other 
termination provisions or expiration dates of the Contract. 

15.6. Notwithstanding any other provision of the Contract to the contrary, unless otherwise requested or 
approved in writing by TPWD, the Contractor shall continue performance and shall not be excused 
from performance during the period any breach of contract claim or dispute is pending under either 
of the above processes; however, the Contractor may suspend performance during the pendency 
of such claim or dispute if the Contractor has complied with all provisions of §2251.051, Gov't 
Code, and such suspension of performance is expressly applicable and authorized under that law. 

 

16. FRAUD, WASTE, AND ABUSE:  By submitting a Response to this Solicitation, the Respondent represents 
and warrants that it has read and understood and shall comply with CPA’s Anti-Fraud Policy, found at: 
http://www.window.state.tx.us/ssv/ethics.html, as such Policy currently reads and as it is amended 
throughout the term of the Contract. 

 
17. NAME CHANGES AND SALES:  If the Contractor changes its name or is sold to another entity, it must 

provide written notification to TPWD. The Contractor, in its notice, shall describe the circumstances of the 
name change or sale, state its new name, provide the new Tax Identification Number, and describe how the 
change will impact its ability to perform the Contract. If the change entails personnel changes for personnel 
performing the responsibilities of the Contract for the Contractor, the Contractor shall identify the new 
personnel and provide resumes to TPWD, if resumes were originally required by the Solicitation. TPWD 
may request other information about the change and its impact on the Contract and the Contractor shall 
supply the requested information within five (5) working days of receipt of the request.  

 

TPWD may terminate the Contract due to a sale of or change to the Respondent that materially alters the 
Respondent's ability to perform under the Contract. The TPWD has the sole discretion to determine if 
termination is appropriate. 

 
18. CONTRACTOR RESPONSIBILITIES: 

 

18.1. Contractor agrees to comply with all terms and conditions contained in this solicitation and resulting 
Contract. 

18.2. Contractor guarantees services offered will meet or exceed the written specifications identified in 
this solicitation. 

18.3. Permits:  Contractor shall be responsible, at the Contractor’s expense, for obtaining any and all 
permits or licenses required by city, county, state, or federal rules, regulations, law, or codes that 
pertain to the Contract. 

18.4. Electrical Items:  All electrical items provided by the Respondent to TPWD under the Contract must 
meet all applicable OSHA standards and regulations, and bear the appropriate listing from UL, 
FMRC, or NEMA. 

18.5. Executive Head:  Pursuant to §669.003, Gov't Code, the TPWD may not enter into a contract with a 
person who employs a current or former Executive Head of a state agency until four years have 
passed since that person was the executive head of the state agency. By submitting a Bid/Proposal, 
the Respondent certifies that it does not employ any person who was the Executive Head of a state 
agency in the past four years. If section 669.003 applies, respondent shall complete the following 
information in order for the response submission to be evaluated: 
 

Name of former executive: ____________________________ 
Name of state agency: ________________________________ 
Date of separation from state agency: ___________________ 
Position with respondent: _________________________________ 
Date of employment with respondent: _______________________ 

 

18.6. Contractor agrees to take precautions necessary to protect person or property against injury or 
damage, and be responsible for such injury or damage.  

18.7. Contractor agrees to comply with Federal law or State Worker’s Compensation laws which are 
applicable to the work required or performed under this contract and to pay or cause to be paid all 
compensation, medical or hospital bills which may become due or payable thereunder, and to 
protect and indemnify TPWD from and against any and all liability by reason of injury to employees 
of Contractor or subcontractor.  
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18.8. Contractor shall provide all labor, equipment and materials (unless otherwise stated herein) 
necessary to furnish the goods or perform the service.  All employees of the Contractor shall be a 
minimum of 17 years of age and experienced in the type of work to be performed.  Only the 
Contractor and its employees will be allowed on state property during working hours. 

 
19. TERMINATED CONTRACTS:  By submitting a Response, the Respondent certifies that it has not had a 

contract terminated or been denied the renewal of any contract for non-compliance with policies or 
regulations of any state or federally funded program within the past five (5) years nor is it currently 
prohibited from contracting with a governmental agency. If the Respondent does have such a terminated 
contract, the Respondent shall identify each and provide an explanation for the termination. 
 

20. INDEPENDENT CONTRACTOR:   The Contract shall not render the Respondent an employee, officer, or 
agent of the TPWD for any purpose. The Respondent is and shall remain an independent contractor in 
relationship to the TPWD. The TPWD shall not be responsible for withholding taxes from payments made 
under the Contract. The Respondent shall have no claim against the TPWD for vacation pay, sick leave, 
retirement benefits, social security, worker's compensation, health or disability benefits, unemployment 
insurance benefits, or employee benefits of any kind. 

 
21. ABANDONMENT OR DEFAULT:  If Contractor is found to be in default under any provision of this 

Contract, TPWD may cancel the Contract without notice and either re-solicit or award the contract to the 
next best responsive and responsible Respondent. In the event of abandonment or default, Contractor will 
be responsible for paying damages to TPWD including but not limited to re-procurement costs, and any 
consequential damages to the State of Texas or TPWD resulting from Contractor‘s non-performance. The 
defaulting Contractor will not be considered in the re-solicitation and may not be considered in future 
solicitations for the same type of work, unless the specification or scope of work is significantly changed.  

 
22. RIGHT TO AUDIT / RECORDS RETENTION:  Contractor understands that acceptance of funds under this 

contract acts as acceptance of the authority of the State Auditor’s Office, TPWD or any successor agency, 
to conduct an audit or investigation in connection with those funds. Contractor further agrees to cooperate 
fully with the above parties in the conduct of the audit or investigation, including providing all records 
requested.  Contractor shall maintain and retain supporting fiscal and any other documents relevant to 
showing that any payments under this Contract funds were expended in accordance with the laws and 
regulations of the State of Texas, including but not limited to, requirements of the Comptroller of the State of 
Texas and the State Auditor. Contractor shall maintain all such documents and other records relating to this 
Contract and the State’s property for a period of four (4) years after the date of submission of the final 
invoices or until a resolution of all billing questions, whichever is later.  Contractor shall make available at 
reasonable times and upon reasonable notice, and for reasonable periods, all documents and other 
information related to the work of this Contract. Contractor and the subcontractors shall provide the State 
Auditor with any information that the State Auditor deems relevant to any investigation or audit. Contractor 
must retain all work and other supporting documents pertaining to this Contract, for purposes of inspecting, 
monitoring, auditing, or evaluating by TPWD and any authorized agency of the State of Texas, including an 
investigation or audit by the State Auditor.  Contractor shall cooperate with any authorized agents of the 
State of Texas and shall provide them with prompt access to all of such State’s work as requested. 
Contractor’s failure to comply with this Section shall constitute a material breach of this Contract and shall 
authorize TPWD and the State of Texas to immediately assess appropriate damages for such failure.  
Contractor acknowledges and understands that the acceptance of funds under this Contract shall constitute 
consent to an audit by the State Auditor, Comptroller or other agency of the State of Texas.  Contractor 
shall ensure that this paragraph concerning the State’s authority to audit funds received indirectly by 
subcontractors through Contractor and the requirement to cooperate is included in any subcontract it 
awards. Furthermore, under the direction of the legislative audit committee, an entity that is the subject of 
an audit or investigation by the State Auditor must provide the State Auditor with access to any information 
the State Auditor considers relevant to the investigation or audit. 

 
23. FORCE MAJEURE:  TPWD may grant relief from performance of the contract if the Contractor is prevented 

from performance by an act of war, order of legal authority, act of God, or other unavoidable cause not 
attributable to the fault or negligence of the Contractor.  The burden of proof for the need of such relief shall 
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rest upon the Contractor.  To obtain release based on force majeure, the Contractor shall file a written 
request with TPWD. 

 
24. PROPRIETARY OR CONFIDENTIAL INFORMATION:  Responses may include proprietary or 

confidential information. TPWD will take reasonable precautions in protecting such information provided 
that it is clearly identified as proprietary or confidential on the page on which it appears. Contractor is 
required to make any information created or exchanged with the state pursuant to this contract, and not 
otherwise excepted from disclosure under the Texas Public Information Act, available in a format that is 
accessible by the public at no additional charge to the state.   

Proposals will be subject to the Texas Public Information Act (the Act), located in Chapter 552 of the 
Texas Government Code and may be disclosed to the public upon request.  Subject to the Act,  
respondents may protect trade secret and confidential information from public release.  If the respondent 
asserts that information provided in the proposal is trade secrets or other confidential information, it must 
be clearly marked such information in boldface type and include the words “confidential” or “trade secret” 
at top of the page.  Furthermore, the respondent must identify trade secret or confidential information, and 
provide an explanation of why the information is exempt from public disclosure, on the Respondent 
Information and Disclosures form.   

25. RIGHT TO DATA, DOCUMENTS AND COMPUTER SOFTWARE (STATE OWNERSHIP):  Any software, 
research, reports studies, data, photographs, negatives or other documents, drawings or materials prepared 
by Contractor in the performance of its obligations under this contract shall be the exclusive property of the 
State of Texas and all such materials shall be delivered to the State by the Contractor upon completion, 
termination, or cancellation of this contract. Contractor may, at its own expense, keep copies of all its 
writings for its personal files.  Contractor shall not use, willingly allow, or cause to have such materials used 
for any purpose other than the performance of Contractor’s obligations under this contract without the prior 
written consent of the State; provided, however, that Contractor shall be allowed to use non-confidential 
materials for writing samples in pursuit of the work.  The ownership rights described herein shall include, but 
not be limited to, the right to copy, publish, display, transfer, prepare derivative works, or otherwise use the 
works. 

 
26. PUBLIC DISCLOSURE / NEWS RELEASES:  No public disclosures or news releases pertaining to this 

solicitation shall be made without prior written approval of TPWD. 
 
27. CONFIDENTIALITY AND SECURITY:  The Respondent should not receive any sensitive or confidential 

information under the Contract. Any information the Respondent compiles or creates as a result of the 
Contract must be maintained and protected in accordance with any federal, state, or local laws and 
regulations that apply. The Respondent shall establish a method to secure the confidentiality of records and 
other information relating to clients in accordance with applicable federal and state laws, rules, and 
regulations. The obligations of the Contractor under this Security and Confidentiality Article shall survive this 
Contract and shall be included in all subcontracts. 

 
28. TERMINATION:  This contract shall terminate upon full performance of all requirements contained in this 

contract, unless otherwise extended or renewed as provided in accordance with the contract terms and 
conditions. 

 

28.1. Termination for Convenience:  TPWD reserve the right to terminate the contract at any time, in 
whole or in part, without cost or penalty, by providing 30 calendar days’ advance written notice if 
TPWD determines that such termination is in the best interest of the state.  In the event of such a 
termination, the Contractor shall, unless otherwise mutually agreed upon in writing, cease all work 
immediately upon the effective date of termination.  TPWD will be liable for payments limited only to 
the portion of work authorized by TPWD in writing and completed prior to the effective date of 
cancellation, provided that TPWD shall not be liable for any work performed that is not acceptable 
to TPWD and/or does not meet contract requirements. All work products produced by the 
Contractor and paid for by TPWD shall become the property of TPWD and shall be tendered upon 
request.  Termination under this paragraph shall not relieve the vendor of any obligation or liability 
that has occurred prior to cancellation. 



RFO No. 802-16-33293  Page 44 of 66 

 

 

28.2. Termination for Cause/Default:  If the Contractor fails to provide the goods or services contracted 
for according to the provisions of the Contract, or fails to comply with any of the terms or conditions 
of the Contract, the TPWD may, upon written notice of default to the Contractor, immediately 
terminate all or any part of the Contract. Termination is not an exclusive remedy, but will be in 
addition to any other rights and remedies provided in equity, by law or under the Contract. 

28.3. The rights and remedies of TPWD provided in this clause shall not be exclusive and are in addition 
to any other rights and remedies provided by law or under this contract.  

28.4. TPWD may exercise any other right, remedy or privilege which may be available to it under 
applicable law of the state and any other applicable law or may proceed by appropriate court action 
to enforce the provisions of the Contract, or to recover damages for the breach of any agreement 
being derived from the Contract. The exercise of any of the foregoing remedies will not constitute a 
termination of the Contract unless TPWD notifies the Contractor in writing prior to the exercise of 
such remedy. The Contractor shall remain liable for all covenants and indemnities under the 
Contract. The Contractor shall be liable for all costs and expenses, including court costs, incurred 
by TPWD with respect to the enforcement of any of the remedies listed herein. 

 
29. SURVIVAL OF TERMS:  Termination of the Contract for any reason shall not release the Respondent from 

any liability or obligation set forth in the Contract that is expressly stated to survive any such termination or 
by its nature would be intended to be applicable following any such termination, including the provisions 
regarding confidentiality, indemnification, transition, records, audit, property rights, dispute resolution, and 
invoice and fees verification. 

 
30. RIGHTS UPON TERMINATION OR EXPIRATION OF CONTRACT:  In the event that the Contract is 

terminated for any reason, or upon its expiration, TPWD shall retain ownership of all associated work 
products and documentation obtained from the Respondent under the Contract. 

 
31. CHANGE IN FEDERAL OR STATE REQUIREMENTS:  If federal or state laws or regulations or other 

federal or state requirements are amended or judicially interpreted so that either TPWD or the Contractor 
cannot reasonably fulfill the Contract and if the Parties cannot agree to an amendment that would enable 
substantial continuation of the Contract, the Parties shall be discharged from any further obligations under 
the Contract. 

 
32. TAXES:  Purchases made for state uses are exempt from Texas State Sales Tax and Federal Excise Tax. 

An Excise Tax Exemption Certificate will be furnished upon written request to TPWD. 
 
33. BUY TEXAS:  In accordance with §2155.4441, Gov't Code, the Respondent shall, in performing any 

services under the Contract, purchase products and materials produced in Texas when they are available at 
a comparable price and in a comparable period of time to products and materials produced outside Texas. 

 
34. NOTE TO RESPONDENT:  Any terms and conditions attached to a solicitation will not be considered 

unless specifically referred to on this solicitation form and may result in disqualification of the response 
submission.  If any respondent takes a ‘blanket exception’ to the entire solicitation or does not provide 
proposed alternative language, the respondent’s response may be disqualified from further consideration. 

 
35. ELECTRONIC AND INFORMATION RESOURCES ACCESSIBILITY STANDARDS:  As Required by 1 

TAC Chapter 213 (Applicable to State Agency and Institution of Higher Education Purchases Only) 1) 
Effective September 1, 2006 state agencies and institutions of higher education shall procure products 
which comply with the State of Texas Accessibility requirements for Electronic and Information Resources 
specified in 1 TAC Chapter 213 when such products are available in the commercial marketplace or when 
such products are developed in response to a procurement solicitation. 2) Contractor shall provide DIR with 
the URL to its Voluntary Product Accessibility Template (VPAT) for reviewing compliance with the State of 
Texas Accessibility requirements (based on the federal standards established under Section 508 of the 
Rehabilitation Act), or indicate that the product/service accessibility information is available from the 
General Services Administration “Buy Accessible Wizard” (http://www.buyaccessible.gov). Contractors not 
listed with the “Buy Accessible Wizard” or supplying a URL to their VPAT must provide DIR with a report 
that addresses the same accessibility criteria in substantively the same format. Additional information 
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regarding the “Buy Accessible Wizard” or obtaining a copy of the VPAT is located at 
http://www.section508.gov/. 

 
36. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY 

EXCLUSION:  Respondent certifies  that the responding entity and its principals are eligible to participate in 
this transaction and have not been subjected to suspension, debarment, or similar ineligibility determined by 
any federal, state or local governmental entity and the Respondent is in compliance with the State of Texas 
statutes and rules relating to procurement and that Respondent is not listed on the federal government's 
terrorism watch list as described in Executive Order 13224.   

 
37. SYSTEM FOR AWARD MANAGEMENT (SAM):  Prior to awarding state funds for goods and/or services 

rendered, the State of Texas will conduct a required search of your firm using the Federal System for Award 
Management (SAM). This is a Federal government maintained database that records and tracks 
organizations, either known to or suspected of contributing to terrorist organizations. No state funds may be 
paid to an individual or firm whose name appears on this list. TPWD reserves the right, in its sole discretion, 
to deny and/or exclude any individual or firm from an award whose name appears on this list.  

 
38. FEDERAL DISASTER RELIEF FRAUD:  Under Section 2155.006(b) of the Texas Gov’t Code, a state 

agency may not accept a response or award a contract, including a contract for which purchasing authority 
is delegated to a state agency, that includes proposed financial participation by a person who, during the 
five-year period preceding the date of the response or award, has been: (1) convicted of violating a federal 
law in connection with a contract awarded by the federal government for relief, recovery, or reconstruction 
efforts as a result of Hurricane Rita, as defined by Section 39.459, Utilities Code, Hurricane Katrina, or any 
other disaster occurring after September 24, 2005; or (2) assessed a penalty in a federal civil or 
administrative enforcement action in connection with a contract awarded by the federal government for 
relief, recovery, or reconstruction efforts as a result of Hurricane Rita, as defined by Section39.459, Utilities 
Code, Hurricane Katrina, or any other disaster occurring after September 24, 2005.Under Section 2155.006 
of the Texas Gov’t Code, the respondent certifies that the individual or business entity named in this 
response is not ineligible to receive the specified contract and acknowledges that any contract resulting 
from this solicitation may be terminated and payment withheld if this certification is inaccurate. 

  
39. APPLICABLE LAWS AND VENUE:  The Respondent agrees that the Contract in all respects shall be 

governed by and construed in accordance with the laws of the State of Texas, except for its provisions 
regarding conflicts of laws. The Respondent also agrees that the exclusive venue and jurisdiction of any 
legal action or suit concerning TPWD under this Contract is, and that any such legal action or suit shall be 
brought, in a court of competent jurisdiction in Travis County, Texas. 

 
40. APPLICABLE LAWS AND CONFORMING AMENDMENTS:  Contractor must comply with all laws, 

regulations, requirements and guidelines applicable to a Contractor providing services to the State of Texas 
as these laws, regulations, requirements and guidelines currently exist and as they are amended throughout 
the term of this Contract. TPWD reserves the right, in its sole discretion, to unilaterally amend this Contract 
throughout its term to incorporate any modifications necessary for TPWD or Contractor’s compliance with all 
applicable State and federal laws, and regulations. 

 
41. COMPLIANCE WITH LAWS; DEALING WITH PUBLIC SERVANTS:  The Respondent must comply with 

all applicable laws at all times, including, without limitation, the following: (i) §36.02 of the Texas Penal 
Code, which prohibits bribery; (ii) §36.09 of the Texas Penal Code, which prohibits the offering or conferring 
of benefits to public servants; (iii) §2155.003, Gov't Code, which prohibits the chief clerk or any other 
employee of the TPWD from having an interest in, or in any manner be connected with, a contract or bid for 
a purchase of goods or services by an agency of the state or accept from any person to whom a contract 
has been awarded anything of value or a promise, obligation, or contract for future reward or compensation. 

 

 The Respondent shall give all notices and comply with all laws and regulations applicable to furnishing and 
performance of the Contract. Except where otherwise expressly required by applicable laws and 
regulations, TPWD shall not be responsible for monitoring Respondent's compliance with any laws or 
regulations. If Respondent performs any work knowing or having reason to know that it is contrary to laws or 

http://www.section508.gov/
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regulations, Respondent shall bear all claims, costs, losses and damages caused by, arising out of or 
resulting therefrom. 

 
42. NO WAIVER:  Nothing in this Contract shall be construed as a waiver of the state’s sovereign immunity. 

This Contract shall not constitute or be construed as a waiver of any of the privileges, rights, defenses, 
remedies, or immunities available to the State of Texas. The failure to enforce, or any delay in the 
enforcement, of any privileges, rights, defenses, remedies, or immunities available to the State of Texas 
under this Contract or under applicable law shall not constitute a waiver of such privileges, rights, defenses, 
remedies, or immunities or be considered as a basis for estoppels. TPWD does not waive any privileges, 
rights, defenses, or immunities available to TPWD by entering into this Contract or by its conduct prior to or 
subsequent to entering into this Contract. 

 
43. NO LIABILITY UPON TERMINATION:  If this Contract is terminated for any reason, TPWD and the State 

of Texas shall not be liable to Contractor for any damages, claims, losses, or any other amounts arising 
from or related to any such termination.  However, Contractor may be entitled to the remedies provided in 
Gov’t Code, Chapter 2260. 

 
44. DECEPTIVE TRADE PRACTICES; UNFAIR BUSINESS PRACTICES:  Contractor represents and 

warrants that it has not been the subject of allegations of Deceptive Trade Practices violations under Tex. 
Bus. & Com. Code, Chapter 17, or allegations of any unfair business practice in any administrative hearing 
or court suit and that Contractor has not been found to be liable for such practices in such proceedings. 
Contractor certifies that it has no officers who have served as officers of other entities who have been the 
subject allegations of Deceptive Trade Practices violations or allegations of any unfair business practices in 
an administrative hearing or court suit, and that such officers have not been found to be liable for such 
practices in such proceedings. 

 
 

45. FALSE STATEMENTS; BREACH OF REPRESENTATIONS:  By signature to this Contract, Contractor 
makes all the representations, warranties, guarantees, certifications and affirmations included in this 
Contract. If Contractor signed its Bid/Proposal with a false statement or signs this Contract with a false 
statement or it is subsequently determined that Contractor has violated any of the representations, 
warranties, guarantees, certifications or affirmations included in this Contract, Contractor shall be in default 
under this Contract and TPWD may terminate or void this Contract for cause and pursue other remedies 
available to TPWD under this Contract and applicable law.   

 
46. ACTUAL AND PERCEIVED CONFLICTS:  By submitting a Bid/Proposal, the Respondent represents and 

warrants that neither it nor its employees and subcontractors have an actual or potential conflict of interest 
in entering a Contract with TPWD. The Respondent also represents and warrants that entering a Contract 
with TPWD will not create the appearance of impropriety. In its Bid/Proposal, the Respondent shall disclose 
any existing or potential conflict of interest that it might have in contracting with TPWD. The TPWD will 
decide, in its sole discretion, whether an actual or perceived conflict should result in Bid/Proposal 
disqualification or Contract termination. 

 
47. CURRENT AND FORMER TPWD EMPLOYEES:  In addition to the disclosures required above, the 

Respondent shall also disclose any of its personnel who are current or former officers or employees of the 
TPWD or who are related, within the third degree by consanguinity (as defined by §573.023, Gov’t Code) or 
within the second degree by affinity (as defined by §573.025, Gov’t Code), to any current or former officers 
or employees of the TPWD. 

 

Respondents must comply with all applicable Texas and federal laws and regulations relating to the hiring 
of former state employees (see e.g., Texas Gov’t Code Chapters 572 and 573).  Such “revolving door” 
provisions generally restrict former agency heads from communicating with or appearing before the agency 
on certain matters for two years after leaving the agency.  The revolving door provisions also restrict some 
former employees from representing clients on matters that the employee participated in during state 
service or matters that were in the employees’ official responsibility. Respondent, by signing this solicitation, 
certifies that it has complied with all applicable laws and regulations regarding former state employees. 
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Respondent must identify each employee who works for more than one staffing company at any facility and 
ensure that the employee’s cumulative weekly hours worked at all state facilities through any one staffing 
company does not exceed 40 hours per week. 

 
48. INSURANCE AND OTHER SECURITY:  Respondent represents and warrants that it will, within ten (10) 

business days of executing this agreement, provide TPWD with current certificates of insurance or other 
proof acceptable to TPWD of the required insurance coverage 

 

 The Respondent represents and warrants that it will obtain and maintain for the term of the Contract all 
insurance coverage required to ensure proper fulfillment of the Contract and its liabilities thereunder. The 
Respondent shall insure any of its motor vehicles used to fulfill its duties under the Contract and ensure that 
its subcontractors do the same. Such insurance shall comply with Texas statutory requirements and also 
cover any cargo being delivered to Customers. 

 

 The Respondent represents and warrants that all of the above coverage will be obtained from companies 
that are licensed in the state of Texas, have an “A” rating from Best, and are authorized to provide the 
coverage. The Respondent shall furnish proof of insurance upon request of TPWD. 

 

49. SEVERABILITY:   If any provision of the Contract is construed to be illegal or invalid, such construction will 
not affect the legality or validity of any of its other provisions. The illegal or invalid provision will be deemed 
severable and stricken from the contract as if it had never been incorporated herein, but all other provisions 
will continue in full force and effect. 

 
50. HISTORICALLY UNDERUTILIZED BUSINESSES (HUB):  Contractor represents and warrants that it shall 

comply with the Historically Underutilized Business requirements pursuant to Gov’t Code, Chapter 2261. 
 
51. AMENDMENTS:  Except as provided in Section III, paragraph 8 of this Contract, this Contract may be 

amended only upon written agreement between TPWD and Contractor; however, any amendment of this 
Contract that conflicts with the laws of the State of Texas shall be void ab initio.  The Contractor shall not be 
entitled to payment for any additional services, work, or products that are not authorized by a properly 
executed Contract amendment. 

 
52. CHANGE MANAGEMENT:  The Respondent agrees that the key personnel assigned to the Contract shall 

remain available for the entirety of the project throughout the term of the Contract as long as that individual 
is employed by the Respondent or unless TPWD agrees to a change in the key personnel. 

 
53. FEDERAL, STATE, AND LOCAL REQUIREMENTS:  Respondent shall demonstrate on-site compliance 

with the Federal Tax Reform Act of 1986, Section 1706, amending Section 530 of the Revenue Act of 1978, 
dealing with issuance of Form W-2's to common law employees.  Respondent is responsible for both federal 
and State unemployment insurance coverage and standard Worker's Compensation insurance coverage.  
Respondent shall comply with all federal and State tax laws and withholding requirements.  The State of 
Texas shall not be liable to Respondent or its employees for any Unemployment or Workers' Compensation 
coverage, or federal or State withholding requirements.  Contractor shall indemnify the State of Texas and 
shall pay all costs, penalties, or losses resulting from Respondent's omission or breach of this Section. 

 
54. INDEMNIFICATION AND LIABILITY:  Contractor shall indemnify and hold harmless the State of Texas and 

customers, and/or their officers, agents, employees, representatives, contractors, assignees, and/or 
designees from any and all liability, actions, claims, demands, or suits, and all related costs, attorney fees, 
and expenses arising out of, or resulting from any acts or omissions of the vendor or its agents, employees, 
subcontractors, order fulfillers, or suppliers of subcontractors in the execution or performance of the contract 
and any purchase orders issued under the contract.  the defense shall be coordinated by vendor with the 
office of the attorney general when Texas state agencies are named defendants in any lawsuit and vendor 
may not agree to any settlement without first obtaining the concurrence from the office of the attorney 
general.  Contractor and the customer agree to furnish timely written notice to each other of any such claim.   

 
Infringements 
a. Contractor shall indemnify and hold harmless the State of Texas and Customers, and/or their 

employees, agents, representatives, contractors, assignees, and/or designees from any and all third 
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party claims involving infringement of united states patents, copyrights, trade and service marks, and 
any other intellectual or intangible property rights in connection with the performances or actions of 
vendor pursuant to this contract.  Vendor and the customer agree to furnish timely written notice to each 
other of any such claim. Vendor shall be liable to pay all costs of defense including attorneys' fees. The 
defense shall be coordinated by vendor with the office of the attorney general when Texas state 
agencies are named defendants in any lawsuit and vendor may not agree to any settlement without first 
obtaining the concurrence from the office of the attorney general.  

b. Vendor shall have no liability under this section if the alleged infringement is caused in whole or in part 
by: (i) use of the product or service for a purpose or in a manner for which the product or service was not 
designed, (ii) any modification made to the product without Vendor’s written approval, (iii) any 
modifications made to the product by the Vendor pursuant to Customer’s specific instructions, (iv) any 
intellectual property right owned by or licensed to Customer, or (v) any use of the product or service by 
Customer that is not in conformity with the terms of any applicable license agreement. 

c. If Vendor becomes aware of an actual or potential claim, or Customer provides Vendor with notice of an 
actual or potential claim, Vendor may (or in the case of an injunction against Customer, shall), at 
Vendor’s sole option and expense; (i) procure for the Customer the right to continue to use the affected 
portion of the product or service, or (ii) modify or replace the affected portion of the product or service 
with functionality equivalent or superior product or service so that Customer’s use is non-infringing. 

 
Taxes/Workers’ Compensation/Unemployment Insurance –  
 
Including Indemnity 
 
1)  Vendor agrees and acknowledges that during the existence of this contract, vendor shall be entirely 

responsible for the liability and payment of vendor’s and vendor's employees’ taxes of whatever kind, 
arising out of the performances in this contract.  Vendor agrees to comply with all state and federal laws 
applicable to any such persons, including laws regarding wages, taxes, insurance, and workers' 
Compensation.  The customer and/or the state shall not be liable to the vendor, its employees, agents, 
or others for the payment of taxes or the provision of unemployment insurance and/ or workers’ 
compensation or any benefit available to a state employee or employee of another governmental entity 
customer 

 
2) Vendor agrees to indemnify and hold harmless customers, the state of Texas and/or their employees, 

agents, representatives, contractors, and/or assignees from any and all liability, actions, claims, 
demands, or suits, and all related costs, attorneys’ fees, and expenses, relating to tax liability, 
unemployment insurance and/or workers’ compensation in its performance under this contract.  Vendor 
shall be liable to pay all costs of defense including attorneys’ fees.  The defense shall be coordinated by 
vendor with the office of the attorney general when Texas state agencies are named defendants in any 
lawsuit and vendor may not agree to any settlement without first obtaining the concurrence from the 
office of the attorney general.  Vendor and the customer agree to furnish timely written notice to each 
other of any such claim. 

 
 

55. RESPONDENT LIABILITY FOR DAMAGE TO GOVERNMENT PROPERTY:  The Respondent shall be 
liable for all damages to government-owned, leased, or occupied property and equipment caused by the 
Respondent and its employees, agents, subcontractors, and suppliers, including any delivery or cartage 
company, in connection with any performance pursuant to the Contract. The Respondent shall notify the 
TPWD Contract Manager in writing of any such damage within one (1) calendar day. 

 
56. FELONY CRIMINAL CONVICTIONS:  Contractor represents and warrants that Contractor has not and 

Contractor’s employees have not been convicted of a felony criminal offense, or that, if such a conviction 
has occurred, Contractor has fully advised TPWD as to the facts and circumstances surrounding the 
conviction. 

 
57. IMMIGRATION:  The Contractor represents and warrants that it shall comply with the requirements of the 

Immigration Reform and Control Act of 1986 and 1990 regarding employment verification and retention of 
verification forms for any individuals hired on or after November 6, 1986, who will perform any labor or 
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services under the Contract and the Illegal Immigration Reform and Immigrant Responsibility Act of 1996 
(“IIRIRA) enacted on September 30, 1996. 

 
58. SUBCONTRACTORS:  Subcontractors providing service under the contract shall meet the same 

requirements and level of experience as required of the Contractor. No subcontract under the purchase 
order shall relieve the primary Contractor of responsibility for the service. If the Contractor uses a 
subcontractor for any or all of the work required, the following conditions shall apply under the listed 
circumstances: 

 

58.1. Respondents planning to subcontract all or a portion of the work shall identify the proposed 
subcontractors. 

58.2. Subcontracting shall be at the Contractor’s expense. 
58.3. TPWD retains the right to check subcontractor’s background and make determination to approve or 

reject the use of submitted subcontractors.  
58.4. The Contractor shall be the only contact for TPWD and subcontractors. Respondent shall list a 

designated point of contact for all TPWD and subcontractor inquiries. 
58.5. The Respondent, in subcontracting for any performances specified herein, expressly understands 

and acknowledges that in entering into such subcontract(s), the TPWD is in no manner liable to any 
subcontractor(s) of the Respondent. In no event shall this provision relieve the Respondent of the 
responsibility for ensuring that the performances rendered under all subcontracts are rendered so 
as to comply with all terms of this solicitation and Contract. The Respondent shall manage all 
quality and performance, project management, and schedules for subcontractors.  The Respondent 
shall be held solely responsible and accountable for the completion of all work for which the 
Respondent has subcontracted. 

 
59. PROTEST PROCEDURES:  Any Actual or prospective respondent who is aggrieved in connection with this 

solicitation, evaluation, or award of any contract resulting from this solicitation may formally protest as 
provided in TPWD’s rules at TAC, Title 31, Part 2, Chapter 51, Subchapter L, Rule 51.350 located at:  
http://info.sos.state.tx.us/pls/pub/readtac$ext.TacPage?sl=R&app=9&p_dir=&p_rloc=&p_tloc=&p_ploc=&pg
=1&p_tac=&ti=31&pt=2&ch=51&rl=350 

 
60. NON-APPROPRIATION OF FUNDS:  Any contract resulting from this solicitation is subject to termination 

or cancellation, without penalty to TPWD, either in whole or in part, subject to the availability of state funds. 
TPWD is a state agency whose authority and appropriations are subject to actions of the Texas Legislature. 
If TPWD becomes subject to a legislative change, revocation of statutory authority, or lack of appropriated 
funds which would render TPWD’s or respondent’s delivery or performance under the contract impossible or 
unnecessary, the contract will be terminated or cancelled and be deemed null and void. In the event of a 
termination or cancellation under this Section, TPWD will not be liable to respondent for any damages, 
which are caused or associated with such termination, or cancellation and TPWD will not be required to give 
prior notice.  

 
61. TEXAS PUBLIC INFORMATION ACT:  Information the bidder provides to TPWD in response to this 

solicitation will be considered public and subject to disclosure under the Texas Public Information Act.  
However, certain information may be confidential and fall under an exception to disclosure under the Public 
Information Act such as proprietary information, trade secrets, and certain commercial and financial 
information where disclosure might cause "substantial competitive harm to your business".  If the bidder 
believes that his response to this solicitation contains confidential information in those categories, the bidder 
must specifically document this at the top or bottom of each page that contains the information the bidder 
considers confidential.   The bidder’s documentation must include a statement that confidential information 
is contained on that page, refer to its exact location on the page, and describe the specific nature of the 
exception to the Texas Public Information Act that the bidder believes applies to this information, i.e. 
copyrighted, trade secret, proprietary, financial etc. A general disclaimer that the bidder’s response contains 
confidential information will not be sufficient to meet this requirement.  If such documentation is not 
provided, TPWD will assume that all information provided in the response to this solicitation is 
releasable under the Act.    

 

http://info.sos.state.tx.us/pls/pub/readtac$ext.TacPage?sl=R&app=9&p_dir=&p_rloc=&p_tloc=&p_ploc=&pg=1&p_tac=&ti=31&pt=2&ch=51&rl=350
http://info.sos.state.tx.us/pls/pub/readtac$ext.TacPage?sl=R&app=9&p_dir=&p_rloc=&p_tloc=&p_ploc=&pg=1&p_tac=&ti=31&pt=2&ch=51&rl=350
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Contractor is required to make any information created or exchanged with the state pursuant to this 
contract, and not otherwise excepted from disclosure under the Texas Public Information Act, available in a 
format that is accessible by the public at no additional charge to the state.  Contractor will make such 
information not excepted from disclosure available in an electronic format that is accessible to the public 
unless Contractor receives written approval from TPWD to provide information in a different format, and 
such approval becomes part of this Contract. 

 
62. CIVIL RIGHTS:  The Respondent agrees that no person shall, on the ground of race, color, religion, sex, 

national origin, age, disability, political affiliation, or religious belief, be excluded from the participation in, be 
denied the benefits of, be subjected to discrimination under, or be denied employment in the administration 
of, or in connection with, any program or activity funded in whole or in part with funds available under this 
Contract. The Respondent shall comply with Executive Order 11246, "Equal Employment Opportunity," as 
amended by Executive Order 11375, "Amending Executive Order 11246 relating to Equal Employment 
Opportunity," and as supplemented by regulations at 41 C.F.R. Part 60, "Office of Federal Contract 
Compliance Programs, Equal Employment Opportunity Department of Labor." 

 
63. CONFLICT OF INTEREST:  Under §2155.003, Gov't Code, a TPWD employee may not have an interest in, 

or in any manner be connected with a contract or response for a purchase of goods or services by an 
agency of the state; or in any manner, including by rebate or gift, accept or receive from a person to whom a 
contract may be awarded, directly or indirectly, anything of value or a promise, obligation, or contract for 
future reward or compensation. Any individual who interacts with public purchasers in any capacity is 
required to adhere to the guidelines established in Section 1.2 of the State of Texas Procurement Manual, 
which outlines the ethical standards required of public purchasers, employees, and respondents who 
interact with public purchasers in the conduct of state business, and with any opinions of or rules adopted 
by the Texas Ethics Commission. Entities who are interested in seeking business opportunities with the 
State must be mindful of these restrictions when interacting with public purchasers of TPWD or purchasers 
of other state agencies.  

 
64. LIMITATION ON AUTHORITY; NO OTHER OBLIGATIONS:  Contractor shall have no authority to act for or 

on behalf of TPWD or the State of Texas except as expressly provided for in this Contract; no other 
authority, power or use is granted or implied.  Contractor may not incur any debts, obligations, expenses, or 
liabilities of any kind on behalf of the State of Texas or TPWD.  

 
65. DRUG-FREE WORKPLACE:  The contractor shall comply with the applicable provisions of the Drug-Free 

Work Place Act of 1988 (Public Law 100-690, Title V, Subtitle D; 41 U.S.C. 701 ET SEQ.) and maintain a 
drug-free work environment; and the final rule, government-wide requirements for drug-free work place 
(grants), issued by the Office of Management and Budget and the Department of Defense (32 CFR Part 
280, Subpart F) to implement the provisions of the Drug-Free Work Place Act of 1988 is incorporated by 
reference and the contractor shall comply with the relevant provisions thereof, including any amendments to 
the final rule that may hereafter be issued.  

 
66. NOTICES:  Any written notices required under this Contract will be by either hand delivery to Contractor’s 

office address specified in the Execution of response, Exhibit A,  of this Contract or by U.S. Mail, certified, 
return receipt requested, to TPWD, Attn:  Purchasing, 4200 Smith School Road, Austin, TX  78744.  Notice 
will be effective on receipt by the affected party.  Either party may change the designated notice address in 
this Section by written notification to the other party. 

 
67. ORDER OF PRECEDENCE:  In the case of conflicts between the contract documents, the following shall 

control in this order of priority:  
 

67.1. Signed Contract/Purchase Order (or Notice of Award) 
67.2. Attachments to the Contract/Purchase Order (or Notice of Award) 
67.3. The Solicitation (e.g., RFP, IFB) 
67.4. Contractor’s Response to the Solicitation and Contractor’s Best and Final Offer, if applicable 
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68. BUSINESS OWNERSHIP:  BIDDER/VENDOR MUST PROVIDE, IN THE SPACE BELOW, THE NAME 
AND SOCIAL SECURITY NUMBER OF AN INDIVIDUAL OWNER, A SOLE PROPRIETOR AND ALL 
PARTNERS, SHAREHOLDERS, OR OWNERS WITH AN OWNERSHIP INTEREST OF AT LEAST 
TWENTY-FIVE (25) PERCENT OF THE BUSINESS ENTITY ENTERING INTO THIS CONTRACT.  
BIDDERS THAT HAVE PRE-REGISTERED THIS INFORMATION ON THE CPA/TPASS CENTRALIZED 
MASTER BIDDERS LIST HAVE SATISFIED THIS REQUIREMENT.  IF NOT PRE-REGISTERED, 
COMPLETE THE FOLLOWING: 

 

DO NOT ENTER “CORPORATION”, “PUBLIC CORPORATION”, “PUBLICLY TRADED COMPANY” OR OTHER NON-
RESPONSIVE ANSWERS.  IF NO ONE PERSON CONTROLS 25% OR MORE OF THE ORGANIZATION, ENTER “NONE”. 

 

NAME _________________________  SSN __________________________ %  ___________  
 

NAME _________________________  SSN __________________________ %  ___________  
 

NAME _________________________  SSN __________________________ %  ___________  
 

NAME _________________________  SSN __________________________ %  ___________  
 

69. NO ASSIGNMENT BY CONTRACTOR:  The Respondent shall not assign its rights under the Contract or 
delegate the performance of its duties under the Contract without prior written approval from the TPWD. 

 
70. COMPLIANCE WITH OTHER LAW:  In the execution of this Contract, Contractor shall comply with all 

applicable federal, state, and local laws, including laws governing labor, equal opportunity, safety, and 
environmental protection.  Contractor shall make itself familiar with and at all times shall observe and 
comply with all federal, state, and local laws, ordinances, and regulations which in any manner affect 
performance under this Contract. 

 
71. ENVIRONMENTAL PROTECTION:  The Respondent shall be in compliance with all applicable standards, 

orders, or regulations issued pursuant to the mandates of the Clean Air Act (42 U.S.C. §7401 et seq.) and 
the Federal Water Pollution Control Act, as amended, (33 U.S.C. §1251 et seq.). 

 
72. U.S. DEPARTMENT OF HOMELAND SECURITY’S E-VERIFY SYSTEM:   

 

72.1. By entering into this Contract, the Contractor certifies and ensures that it utilizes and will continue to 
utilize, for the term of this Contract, the U.S. Department of Homeland Security’s E-Verify system to 
determine the eligibility of: 

 All persons employed to perform duties within Texas, during the term of the Contract; and  

 All persons (including subcontractors) assigned by the Respondent to perform work pursuant to 
the Contract, within the United States of America.  

72.2. The Contractor shall provide, upon request of TPWD, an electronic or hardcopy screenshot of the 
confirmation or tentative non-confirmation screen containing the E-Verify case verification number 
for attachment to the Form I-9 for the three most recent hires that match the criteria above, by the 
Contractor, and Contractor’s subcontractors, as proof that this provision is being followed. 

72.3. If this certification is falsely made, the Contract may be immediately terminated, at the discretion of 
the state and at no fault to the state, with no prior notification. The Contractor shall also be 
responsible for the costs of any re-solicitation that the state must undertake to replace the 
terminated Contract. 

 
73. TEXAS IDENTIFICATION NUMBER:  The Texas Identification Number (TIN) is a unique 11-digit number 

assigned by the Texas Comptroller of Public Accounts. When a payee first contracts with a state agency, 
that payee must provide either a federal Employer Identification Number (EIN) or a Social Security number 
(SSN).  The Texas Identification Number (TIN) is based on this number.  (Note: If respondent does not have 
a TIN, or does not know their TIN, they may list their EIN or SSN on the “Texas Identification Number” line 
of the Vendor Information Block of their RFP, IFB or RFQ response.)  
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EXHIBIT A – EXECUTION OF PROPOSAL 
 

NOTE:  RESPONDENTS SHALL COMPLETE AND RETURN THIS EXHIBIT WITH THEIR RESPONSE 
SUBMISSION.  Failure to do so will result in disqualification of the response submission.  

 
 

1. By signature hereon, the Respondent certifies that: 
 
1.1. All statements and information prepared and submitted in the response to this RFO are current, complete and accurate. 

 
1.2. Certification Concerning Dealings with Public Servants:  The Respondent has not given, offered to give, nor intends to give 

at any time hereafter, any economic opportunity, future employment, gift, loan gratuity, special discount, trip, favor, or service to 
a public servant in connection with the submitted response. Failure to sign the Execution of Proposal or signing it with a false 
statement shall void the submitted offer or any resulting contracts. 

 
1.3. Neither the Respondent or the firm, corporation, partnership, or institution represented by the Respondent or anyone acting for 

such firm, corporation, or institution has violated the antitrust laws of this State, codified in Section 15.01, et seq., Texas Business 
and Commerce Code, or the Federal antitrust laws, nor communicated directly or indirectly the offer made to any competitor or 
any other person engaged in such line of business. By signing this RFO, respondent  certifies that if a Texas address is shown 
as the address of the respondent, respondent qualifies as a Texas Resident Respondent as defined in Texas Administrative 
Code, Title 34, Part 1, Chapter 20. 

 
1.4. Pursuant to Section 2155.004 (a), Government Code, the Respondent has not received compensation for participation in the 

preparation of the specifications for this RFO. 
 

1.5. Under Section 2155.004 (b), Government Code, the Contractor certifies that the individual or business entity named in this bid 
or contract is not ineligible to receive the specified contract and acknowledges that this contract may be terminated and payment 
withheld if this certification is inaccurate. 

 
1.6. Child Support Obligations:  Pursuant to Section 231.006 (d), Family Code, re:  child support, the respondent certifies that the 

individual or business entity named in this RFO is not ineligible to receive the specified payment and acknowledges that this 
contract may be terminated and payment may be withheld if this certification is inaccurate. 

 
1.7. Contractor shall defend, indemnify, and hold harmless the State of Texas, its officers, and employees, and Texas Parks 

and Wildlife Department (TPWD), its officers, and employees and contractors, from and against all claims, actions, suits, 
demands, proceedings, costs, damages, and liabilities, including without limitation attorneys’ fees and court costs, 
arising out of, connected with, or resulting from any acts or omissions of contractor or any agent, employee, 
subcontractor, or supplier of contractor  in the execution or performance of this contract. Contractor shall coordinate 
its defense with the Texas Attorney General as requested by TPWD. 
 
This paragraph is not intended to and shall not be construed to require contractor to indemnify or hold harmless the State or 
TPWD for any claims or liabilities resulting from the negligent acts or omission of TPWD or its employees.  

 
1.8. Respondent agrees that any payments due under this contract will be applied towards any debt, including but not limited to 

delinquent taxes and child support that is owed to the State of Texas. 
 

1.9. Respondent certifies that they are in compliance with section 669.003 of the Government Code, relating to contracting with 
executive head of a State agency. If section 669.003 applies, respondent will complete the following information in order for the 
RFO to be evaluated: 
 
1.9.1 Name of former executive: ____________________________ 
1.9.2 Name of state agency: ________________________________ 
1.9.3 Date of separation from state agency: ___________________ 
1.9.4 Position with respondent: _________________________________ 
1.9.5 Date of employment with respondent: _______________________ 

 
1.10. Respondent agrees to comply with Government Code 2155.4441, pertaining to service contract use of products produced in the 

State of Texas. 
 
1.11. Contractor understands that acceptance of funds under this contract acts as acceptance of the authority of the State Auditor’s 

Office, or any successor agency, to conduct an audit or investigation in connection with those funds. Contractor further agrees 
to cooperate fully with the State Auditor’s Office or its successor in the conduct of the audit or investigation, including providing 
all records requested. Contractor will ensure that this clause concerning the authority to audit funds received indirectly by 
subcontractors through Contractor and the requirement to cooperate is included in any subcontract it awards. 
 

1.12. Pursuant to Section 231.006 (c), Family Code, RFO must include names and Social Security Numbers of each person with at 
least 25% ownership of the business entity submitting the RFO. Attach name & social security numbers for each person. This 
information must be provided prior to contract award. 
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1.13. Suspension, Debarment, and Terrorism:  Respondent certifies that the bidding entity and its principals are eligible to participate 
in this transaction and have not been subjected to suspension, debarment, or similar ineligibility determined by any federal, state 
or local governmental entity and that Respondent is in compliance with the State of Texas statutes and rules relating to 
procurement and that Respondent is not listed on the federal government’s terrorism watch list as described in Executive Order 
13224.  Entities ineligible for federal procurement are listed at https://www.sam.gov/portal/public/SAM. 

 
1.14. Respondent represents and warrants that the individual signing this Execution of Proposal is authorized to sign this document 

on behalf of the Respondent and to bind the Respondent under any contract resulting from this proposal. 
 
2. In the case of a tie between two (2) or more Respondents, the award will be made in accordance with preferences as outlined in TAC, 

Title 34, Part 1, Chapter 20, Subchapter C, Section 20.38.  If a tie still exists after review of preferences claimed by Respondents, TPWD 
will draw lots to break the tie. 
 

PREFERENCES 
See Section 2.38 of the State of Texas Procurement Manual regarding preferences. 

Check below if preference claimed under TAC, Title 34, Part 1, Chapter 20, Subchapter C, Section 20.38 

□ Goods produced or offered by a Texas respondent that is owned by a Texas resident service-disabled veteran  
□ Goods produced in Texas or offered by a Texas respondent that is not owned by a Texas resident service-disabled 

veteran 
□ Agricultural products grown in Texas 
□ Agricultural products offered by a Texas respondent 
□ Services offered by a Texas respondent that is owned by a Texas resident service-disabled veteran 
□ Services offered by a Texas respondent that is not owned by a Texas resident service disabled veteran 
□ Texas Vegetation Native to the Region 
□ USA produced supplies, materials or equipment 
□ Products of persons with mental or physical disabilities 
□ Products made of recycled, remanufactured, or environmentally sensitive materials including recycled steel 
□ Energy Efficient Products 
□ Rubberized asphalt paving material 
□ Recycled motor oil and lubricants 
□ Products produced at facilities located on formerly contaminated property 
□ Products and services from economically depressed or blighted areas 
□ Contractors that meet or exceed air quality standards 
□ Recycled or Reused Computer Equipment of Other Manufacturers 
□ Foods of Higher Nutritional Value 

 
 
 

RESPONDENT (COMPANY/FIRM): _____________________________________________________  
 

SIGNATURE: _______________________________________________________________________  
 

NAME (TYPED/PRINTED): ____________________________________________________________  
 

TITLE: ___________________________________  DATE: ___________________________________  
 

STREET: __________________________________________________________________________  
 

CITY/STATE/ZIP:  ___________________________________________________________________  
 

TELEPHONE AND FAXSCMILE NO.: ____________________________________________________  
 

E-MAIL ADDRESS:  __________________________________________________________________  
 

TEXAS IDENTIFICATION NUMBER (TIN): ________________________________________________  
See instructions for Texas ID Number in General Terms &Conditions, Paragraph 1.10. 
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EXHIBIT B – HUB SUBCONTRACTING PLAN 

 

Attention:   
 
1. The following HSP documents are attached as separate documents: 
 

 Exhibit B - Part 1:  HUB Subcontracting Opportunities  
 Exhibit B - Part 2:  HSP Quick Check List, and HUB Subcontracting Plan 
 Exhibit B - Part 3:  List of HUB vendors 

 
2. Respondents shall comply with the HSP requirements, and complete and return the HUB 

Subcontracting Forms with their proposal. Failure to do so will result in disqualification of the 
proposal.  

 
3. Respondents are highly encouraged to contact TPWD HUB Administration at 512-389-4784 

or hub@tpwd.texas.gov for assistance with completing the HSP forms, obtaining HUB lists if web 
access is not possible, and/or further explanation of the TPWD HUB program. 

 

  

mailto:hub@tpwd.texas.gov
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EXHIBIT C – PRICE SCHEDULE 

 
Respondent (Company/Firm):  ____________________________________________ 
 
THIS EXHIBIT SHALL BE COMPLETED AND RETURNED WITH THE RESPONSE.    
FAILURE TO RETURN THIS EXHIBIT WILL RESULT IN THE DISQUALIFICATION OF THE RESPONSE.  
 
Respondents shall submit all costs for services (complete each line item below (1 through 2) that applies.  
 
Quantities listed below are estimates only for evaluation purposes.  

 
Line 
Item 

Description  Quantity 
Unit of 

Measure 
Unit Price Extension 

1. 

System Development Fee:   

Flat fee split up in milestone delivery payments during the 

development period (contract signing through 

implementation) for development, testing, and delivery of 

new system functionality (customization), itemized by 

functionality item or group so TPWD may elect to accept 

development of some functionalities while rejecting 

development of others (respondents to attach itemized list if 

needed that includes all information required here for each 

functionality item or group on the list). 

1 Lot $ $ 

2. 

System Development Fee: 

Flat fee payable at system acceptance. 1 Lot $ $ 

3. 
 

Application Support Cost:   

Flat annual maintenance fee payable per year. Including but 

not limited to applying configuration changes, defect 

analysis, defect fixes, application monitoring, proposing new 

or updated solutions, data analysis and cleanup, consulting 

on future enhancements and integrations, assessing new 

ways to bridge the gap between current solution and 

changing business direction. 

NA Annual NA $ 

4. 

Future System Enhancements or Improvements:   

Hourly rate for future system enhancements or 

improvements. This includes new or enhanced application 

functionality including updates to system components. 

Please include the number of hours included in this cost 

figure. Only hours used will be paid. 

NA Hour NA $ 
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5. 

Formal Training Cost 

The Contractor shall conduct three (3) sessions of instructor 

led pre- Go Live training to TPWD identified system users at 

TPWD facilities in Austin, TX or other locations if mutually 

agreed upon by TPWD and the Contractor. Each instructor-

led class shall be given using remote classroom software. 

The primary audience for these sessions will be internal end 

users who will train other end users at their individual 

locations.  

1 Lot NA $ 

 
 

  Total $ 

 

Note:  Quantity x Unit Price = Extension.   
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EXHIBIT D – COMPANY PROFILE 

 
 
RESPONDENT TO SUBMIT THIS FORM (OR REASONABLE FACSIMILE), TABBED “EXHIBIT D”, INCLUDING 
NUMBERED RESPONSES CORRESPONDING TO EACH OF THE FOLLOWING ITEMS. FAILURE TO 
RETURN THIS PAGE OR A REASONABLE FACSIMILE MAY RESULT IN THE RESPONSE BEING 
CONSIDERED NON-RESPONSIVE. ANY NEGATIVE RESPONSE(S) MAY RESULT IN DISQUALIFICATION 
OF THE RESPONSE.  
 
 
1) Company Name: _________________________________________________________ 
 
 
2) Principal place of business  

Address: 
City: 
State: 
Zip Code: 

 
 
3) Facility responsible for servicing the contract 

Address: 
City: 
State: 
Zip Code: 

 
 
4) Contact Person regarding Respondent’s response to the solicitation 

Name: 
Title: 
Business Address: 
Email Address: 
Phone Number: 

 
 
5) Contact Person responsible for contract negotiation 

Name: 
Title: 
Business Address: 
Email Address: 
Phone Number: 
 
 

6) Officer or Agent empowered to contractually bind the Respondent 
Name: 
Title: 
Business Address: 
Email Address: 
Phone Number: 

 
 

7) Indicate whether or not your company is a certified Historically Underutilized Business (HUB) with the State 
of Texas by the CPA. 
                       Yes                        No 
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8) Provide the year in which your company was created/incorporated. 
 
 
9) Provide a detailed history of your company. 
 
 
10) Provide the number of years your company has sold the products/services requested in this RFO. 
 
 
11) Provide the number of years your company has sold the products/services requested in this RFO to Texas 

state agencies, local governments, independent school districts, and institutions of higher education. 
 
 
12) Indicate whether or not Texas state agencies, local governments, independent school districts, and 

institutions of higher education have purchased the products/services listed in this RFO from your company 
within the last 12 months. 
                       Yes                        No 

 
If yes, provide the entity names, total sales, quantity sold, and discount % off list price. 

 
 
13) Indicate whether or not your company holds a contract for use by public entities (state agencies, local 

governments, independent school districts, public universities) in any other states for the same 
products/services requested in this RFO. 
                       Yes                        No 

 
If yes, provide the entity names, total sales, quantity sold, and discount % off list price. 

 
 
14) Indicate whether or not your company holds a contract with any entity or consortium authorized by Texas law 

to sell the products and services requested in this RFO to Texas state agencies, local governments, 
independent school districts, and institutions of higher education. 
                       Yes                        No 

 
If yes, provide the entity names, total sales, quantity sold, and discount % off list price. 

 
 
15) List below by subsection all exceptions to the Contract for Services and Standard Terms and Conditions for 

Services Contracts in redline form.  You must include the basis of your exceptions and provide proposed 
alternate language. If Respondent fails to list exceptions in its response, Respondent shall not be permitted 
to submit exceptions to the same section during the negotiation process or thereafter. 

 

Section Section Title Explanation of 
Exception 

Proposed Language (redline) 
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16) Respondent and Subcontractor Conflict of Interest Disclosure 

List below all current or former employees of Respondent and/or proposed Respondent personnel with 
conflict of interests as follows:  
 
a) Any current or former employees of Vendor who will spend 20% or more of their time on a contract resulting 

from this RFO and are current or former employees of the State of Texas within the past five (5) years; 
and 

 
b) Any proposed Respondent personnel assigned to work directly on any Contract to arise from this RFO 

20% or more of their time who are related within two degrees of consanguinity of any current or former 
employees of the State of Texas. Disclosure of former state employees may be limited to the last five (5) 
years.  

 
Respondent Personnel:  

Current or Former Respondent Employees who are 
current or former State employees (see Note 1 

above) 

Respondent Personnel related to State of 
Texas Employees (see Note 2 above) 

  

  

  

 
Subcontractor personnel: 

Current or Former Employees of Subcontractor(s) 
who are current or former State employees (see 

Note 1 above) 

Subcontractor Personnel related to State of 
Texas Employees (see Note 2 above) 

  

  

  

 
 

17) Proof of Financial Stability. 
 
All respondents to this RFO and awarded Contractor(s) must be and remain current in payment of all taxes, 
including Sales and Franchise Taxes.  In general, the Comptroller of Public Accounts must identify the Vendor 
to be “in good standing” and a Vendor with which the state is authorized to do business.                         
 
Respondents must provide a Dun and Bradstreet D-U-N-S number. The D-U-N-S number MUST be included 
in the Respondent’s response.  Failure to include the D-U-N-S number listed for the company shall 
cause automatic rejection of the response. 
 
Vendor D-U-N-S Number: _______________________________ 
 
 

18) Indicate if your company or any of its subsidiaries filed or met criteria for bankruptcy within the last five years.   
                       Yes                        No If yes, explain. 
 
 

19) Indicate if your company or any of its subsidiaries has been involved in litigation within the last five years.   
                       Yes                        No If yes, explain. 
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EXHIBIT E – KEY PERSONNEL 

 
 
Respondent Name:  ____________________________________________ 
 
 

 
RESPONDENT TO SUBMIT THIS FORM (OR REASONABLE FACSIMILE), TABBED “EXHIBIT E”, LISTING 
KEY PERSONNEL TO BE ASSIGNED UNDER THE RESULTING CONTRACT.  IN ADDITION, RESPONDENT 
TO ATTACH A BRIEF RESUME OF EACH PERSON LISTED (MAX 1 PAGE PER PERSON).  ATTACH 
ADDITIONAL SHEET(S), IF NEEDED.  FAILURE TO RETURN THIS PAGE OR A REASONABLE FACSIMILE 
MAY RESULT IN THE RESPONSE BEING CONSIDERED NON-RESPONSIVE. ANY NEGATIVE 
RESPONSE(S) MAY RESULT IN DISQUALIFICATION OF THE RESPONSE. 
 
Key Personnel:  

Name Job Title Certifications 
Years 

Employed 
with Your Firm 

Total Years’ 
Experience in 

Required 
Service 
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EXHIBIT F – PAST PROJECTS WITH CORRESPONDING REFERENCES 

 
 
Respondent Name:  ____________________________________________ 
 
RESPONDENT TO SUBMIT A MINIMUM OF TWO (2) PAST PROJECTS WITH CORRESPONDING 
REFERENCES UTILIZING THIS FORM (OR REASONABLE FACSIMILE), TABBED “EXHIBIT F”, INCLUDING 
NUMBERED RESPONSES CORRESPONDING TO EACH OF THE FOLLOWING ITEMS.  
 

PAST PROJECTS MUST DEMONSTRATE EXPERIENCE IMPLEMENTING, EXECUTING AND 
SUCCESSFULLY COMPLETING A MINIMUM OF TWO (2) PROJECTS WITHIN THE PAST FIVE (5) YEARS OF 
A SIMILAR NATURE AND SCOPE AS THE WORK DESCRIBED IN THIS SOLICITATION.   
 

ALSO, PROVIDE ANY EXPERIENCE IN PROVIDING SIMILAR SERVICES TO PUBLIC ENTITIES (EXCLUDING 
PAST WORK FOR TPWD).   
 

FAILURE TO RETURN THIS PAGE OR A REASONABLE FACSIMILE MAY RESULT IN THE RESPONSE 
BEING CONSIDERED NON-RESPONSIVE. ANY NEGATIVE RESPONSE(S) MAY RESULT IN 
DISQUALIFICATION OF THE RESPONSE. 
 
 
1) Customer Name: _________________________________________________________ 

 
Contact Name: 
Title: 
Business Address: 
Email Address: 
Phone Number: 

 
2) Project title: 
 
3) Project start and end dates: 
 
4) Date system operational in production environment: 
 
5) Project cost (implementation and operational services): 
 
6) Outcome of project (i.e., on time, on budget, and met customer needs): 
 
7) Scope of work performed: 
 
8) Staff assigned to engagement that are proposed for work on this project, including their roles and 

responsibilities: 
 
9) Software application and specific modules installed: 
 
10) Number of total and concurrent users: 
 
11) Technical environment (hardware, DBMS, and operating system): 
 

12) Types of interfaces, if applicable, including interfaces, middleware used, and other factors demonstrating the 
ability to integrate to existing applications:   
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EXHIBIT G – TECHNICAL PROPOSAL 

 
RESPONDENT TO SUBMIT THIS FORM (OR REASONABLE FACSIMILE), TABBED “EXHIBIT G”, INCLUDING 
NUMBERED RESPONSES CORRESPONDING TO EACH OF THE FOLLOWING ITEMS.  FAILURE TO 
RETURN THIS PAGE OR A REASONABLE FACSIMILE MAY RESULT IN THE RESPONSE BEING 
CONSIDERED NON-RESPONSIVE. ANY NEGATIVE RESPONSE(S) MAY RESULT IN DISQUALIFICATION 
OF THE RESPONSE. 
 
 
1) Approach and Methodology - Provide a detailed description of your proposed MLDPSys services and 

outline how your firm will address the statement of work as outlined in the RFO. Include a complete description 
of the firm’s proposed approach and methodology for the service. This section should convey the firms 
understanding of the proposed service. 
 
a. Implementation Plan 
b. Project Management Plan 
c. Project Schedule and Work Plan 
d. Project Methodology Plan 
e. Project Organization Plan 
f. Communication Plan 
g. Quality Assurance Plan 
h. Risk Management Plan 
i. Issue Management Plan 
j. Change Management Plan 
k. Acceptance Management Plan 
l. Status Reporting and Performance Review Plan 

 
2) Availability - Indicate the estimated time you have to devote to this contract in service to TPWD. This could 

be a percentage of time or an indication of the number of personnel available.  
 
3) Timelines - Provide timelines that represent the abilities of your company to complete the project, including 

but not limited to research, development, testing, approvals and production.  
 
4) Roles and Responsibilities - Clearly outline roles and responsibilities of TPWD, Firm, and subcontractors 

in the example. 
 
5) Additional Services - Respondent may propose services in excess of those listed above in their proposals. 

The furnishing of additional services will be a consideration in the evaluation of proposals.  
 
 

6) Personnel Continuity and Replacement - Respondent shall describe how they meet the personnel 
continuity and replacement requirements in their proposal submission. (Ref. Section I, Paragraph 21.5.) 
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EXHIBIT H – NON-FUNCTIONAL REQUIREMENTS 

 
 

RESPONDENT TO COMPLETE AND RETURN EXHIBIT H – NON-FUNCTIONAL REQUIREMENTS 
(ATTACHED AS A SEPARATE DOCUMENT) WITH THEIR RESPONSE SUBMISSION.   
 
FAILURE TO RETURN THE COMPLETED EXHIBIT MAY RESULT IN THE RESPONSE BEING CONSIDERED 
NON-RESPONSIVE. 
 
It is critical for Respondents to understand that, while most of the outcomes listed in Exhibit H must be provided to 
TPWD in order for TPWD to conduct its business, failure to be able to deliver an outcome may not disqualify 
Respondents from further consideration.   
 
Respondents may have alternate ways of achieving listed outcomes and TPWD is open to exploring 
Respondent’s proposals regarding these alternatives. 
 
Certain specific terminology, common to TPWD, is used throughout Exhibit. The specific terminology is used by 
TPWD to promote consistent understanding throughout the document and is not meant to imply that TPWD 
necessarily expects the MLDP System to use the same specific terminology.  TPWD expects that different 
systems may identify like outcomes with different terminology.  TPWD is not necessarily concerned with the 
terminology.  What is important to TPWD is the overall outcome. 
 
TPWD does not expect Respondents to meet all of TPWD’s “asks.”  It is imperative that Respondents 
complete Exhibit H accurately, responding “N” to outcomes they do not intend to deliver, so that TPWD can judge 
which Respondent(s) best meets TPWD’s needs and so that Respondents will not bind themselves contractually 
to outcomes they cannot deliver or deliver on time. 
 
 
Instructions for completing Exhibit H: 
 
Response Column 1 (Intend to deliver):  For each item listed, enter “Y” if full outcome shall be delivered to User 
Acceptance Testing (UAT) by March 1, 2017 or “N” if it will not. 
 
Response Column 2 (Alternative Offered):  It is expected that Respondents may not meet some of TPWD’s 
requirements but feel they offer acceptable or perhaps better alternatives.  Respondents will use this column to 
reference the section of their proposal where an alternative outcome is detailed and to provide or reference any 
other comments to specific outcomes the Respondent has. 
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EXHIBIT I – FUNCTIONAL REQUIREMENTS 

 
 

RESPONDENT TO COMPLETE AND RETURN EXHIBIT I – FUNCTIONAL REQUIREMENTS (ATTACHED AS 
A SEPARATE DOCUMENT) WITH THEIR RESPONSE SUBMISSION.   
 
FAILURE TO RETURN THE COMPLETED EXHIBIT MAY RESULT IN THE RESPONSE BEING CONSIDERED 
NON-RESPONSIVE. 
 
It is critical for Respondents to understand that, while some of the functionalities listed in Exhibit I must be 
provided to TPWD in order for TPWD to conduct its business, failure to be able to deliver a functionality may not 
disqualify Respondents from further consideration.  
 
Respondents may have alternate ways of achieving listed functionality outcomes and TPWD is open to exploring 
Respondent’s proposals regarding these alternatives. 
 
Certain specific terminology, common to TPWD, is used throughout Exhibit I, particularly regarding configuration 
data.  The specific terminology is used by TPWD to promote consistent understanding throughout the document 
and is not meant to imply that TPWD necessarily expects the MLDP Application to use the same specific 
terminology.  TPWD expects that different systems may identify like functionality with different terminology.  
TPWD is not necessarily concerned with the terminology.  What is important to TPWD is how the function 
performs. 
 
TPWD does not expect Respondents to meet all of TPWD’s “asks.”  It is imperative that Respondents 
complete Exhibit I accurately, responding “N” to functionality they do not intend to deliver, so that TPWD can 
judge which Respondent(s) best meets TPWD’s needs and Respondents will not bind themselves contractually to 
functionality they cannot deliver or deliver on time. 
 
Respondents may elect to bid on or exclude certain sections of the RFO.  See Section I, Subsection 4.4 of the 
RFO for specifics. 

Instructions for completing Exhibit I: 

Response Column 1 (Intend to deliver):  For each functionality listed, enter “Y” if full function will be delivered to 
UAT by March 1, 2017 or “N” if it will not. 
 
Response Column 2 (Alternative Offered):  It is expected that Respondents may not meet some of TPWD’s 
requirements as written but feel they offer acceptable or perhaps better alternatives.  Respondents shall use this 
column to reference the section of their proposal where an alternative functionality is detailed and to provide or 
reference any other comments to specific functionalities that the respondent has. 
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EXHIBIT J – RESPONSE SUBMISSION CHECKLIST 

 
The following checklist is provided for the convenience of vendors in their response preparation process. It is not 
intended to represent an exhaustive list of the requirements for this solicitation. Respondent must ensure that all 
requirements for this solicitation are met, even if they are not included in this checklist. The required documentation 
must be submitted with the original and each copy of the response. 
 

A completed checklist shall not be binding on TPWD’s administrative review for compliance with the required 
response contents specified in this solicitation. As step one of the evaluation process, TPWD will review all 
responses to ensure compliance with the required response contents as specified in Section II, Subsection 4.2 of 
the solicitation and reject any response that does not comply. 
  

All responses must be received by TPWD on or before the date and time specified in Section II, Item 1 of 
this solicitation. No late responses will be reviewed. 
 

Item Check 

Response addressed to:       Attn:  Renee Serrano 
Purchasing & Contracting C-1 
Texas Parks & Wildlife Department 
4200 Smith School Road 
Austin, Texas 78744 

 

External packaging references “RFO 802-16-33293”  

Package contains one (1) signed original (marked Original) of the complete response  

Package contains six (6) additional paper copies (marked Copy) of the complete response. 
Pricing is not included in these copies. 

 

Package includes one (1) separate copy of Exhibit B – HUB Subcontracting Plan  

Package contains one (1) DVD or thumb drive copy of the complete response  

Submissions are bound in separate loose-leaf binders and be tab-indexed corresponding to the 
specified sections/exhibits.   

 

Covers of the binders reference “RFO 802-16-33293” and include the name and address of the 
responding Vendor 

 

Section II, Subsection 4.2 - Required Response Contents Check 

Exhibit A – Execution of Proposal (per  Section II, Item 4.2.1)  

Exhibit B – HUB Subcontracting Plan (per  Section II, Item 4.2.2)  

Exhibit C – Price Schedule (per  Section II, Item 4.2.3)  

Section II, Subsection 4.3 – Additional Response Contents Check 

Exhibit D – Company Profile (per  Section II, Item 4.3.1)  

Exhibit E – Key Personnel, including Resumes (Per Section II, Item 4.3.2)  

Exhibit F – Past Projects with Corresponding References (Per Section II, Item 4.3.3)  

Exhibit G – Technical Proposal (Per Section II, Item 4.3.4)  

Exhibit H – Non-Functional Requirements (Per Section II, Item 4.3.5)  

Exhibit I – Functional Requirements (Per Section II, Item 4.3.6)  

Addenda – Acknowledge receipt of all addenda issued to this solicitation by returning a signed 
copy of each addendum  (per  Section II, Item 4.3.7)   
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ATTACHMENTS 

 
 

Attachments 1 through 5 (listed below) are attached as separate documents. 

 
 
 

Attachment 1 – MLDP Application System Responsibility Matrix (SRM) 

 

Attachment 2 – MLDP Deliverables Schedule 

 

Attachment 3 – MLDP Application Service Level Agreement (SLA)  

 

Attachment 4 – TPWD Mobile Application Guidelines  

 

Attachment 5 – TPWD Current System 


